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Solicitation No: 263-02-001
Issuance Date: 10/30/01
Closing Date: 11/25/01

Subject: REQUEST FOR PROPOSAL (RFP) 263-02-001
Engineering, Design and Construction Management Services for Water
Wastewater Sector for Secondary Cities in Egypt

The United States Government, represented by the U.S. Agency for International
Development (USAID/Egypt), is seeking proposals from qualified U.S. firms or
organizations interested in providing the services described in the attached
solicitation.

The contract is being competed in accordance with U.S. Federal Acquisition
Regulation (FAR) Part 15 covering negotiated procurements. To be considered, your
completed forms SF 254 Architect-Engineer and Related Services Questionnaire as
well as SF255 Architect-Engineer and Related Services Questionnaire for special
projects must be submitted to our office in Cairo, Egypt, no later than the
closing date and time of November 25, 2001 at 3:00pm (1500 hours local time).
Please note that the closing date for this RFP has been changed from November 5,
2001 listed in the CBD Notice to November 25, 2001. The envelope containing the
proposal should be marked for "RFP 263-02-001."

The description of work and required tasks are detailed in Section C of this RFP.

Instructions for the Preparation of the Technical proposals are detailed in RFP
Section L.9.of the RFP. The Technical Proposal must address the evaluation
criteria detailed in section M.2.

Per Section L.2, all proposals should be submitted with the name and address
of the offeror and Request for Proposal Number inscribed thereon.

If sent via U.S. Postal Service to:

Office of Procurement
Attn: Ms. Celeste Fulgham
United States Agency for International Development
USAID
Unit 64902
APO AE 09839-4902

If sent via International Mail, courier or hand delivered, to:

Office of Procurement
Attn: Ms. Celeste Fulgham
United States Agency for International Development
USAID/Egypt
Plot 1/A Off El Laselki Street
New Maadi 11435
Cairo, Egypt

Issuance of this solicitation does not constitute an award commitment on the
part of the Government nor does it commit the Government to pay for the
costs incurred in the submission of a proposal. Further, the Government
reserves the right to reject any or all proposals received and to negotiate
separately with an offeror if such action is considered to be in the best
interest of the Government.



Telegraphic or facsimile proposals or notices of intent to propose are not
authorized for this requirement and will not be accepted.

Any explanation desired by an offeror regarding the meaning or interpretation of
the solicitation must be requested in writing and no later than November 11, 2001

If you received this RFP electronically then you must notify the contact
person listed in block 10 of the original SF 33 of the original RFP in
writing or via facsimile. This will allow us to provide you with any
amendments to the RFP. The Agency is not responsible for any data/text that
may not be received when using an electronic form to obtain this document.

Amendments to this RFP, if any, will be posted on the USAID website:
www.usaid.gov. To find this RFP on the USAID website, first select "Business and
Procurement," then select "USAID Procurements." Next select "Download USAID
Solicitations" and then select "Request for Proposals." You will then find this
RFP, its cover letter and its attachment listed. Also note that you can sign up
to receive e-mail notifications of updates (including RFP amendments) by selecting
that option and following its instructions.

Additional instructions concerning proposals and our competitive acquisition
process are provided in Section L.

Questions concerning this RFP must be addressed in writing via email or fax to:
Ms. Amani Said, Fax 011-202-516-4739 or by e-mail to asaid@usaid.gov

Sincerely,

Celeste Fulgham
Contracting Officer

http://www.usaid.gov/
mailto:asaid@usaid.gov
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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS

 
 
B.1 PURPOSE

The purpose of this contract is to provide full Construction Management Services
and Engineering Design on behalf of USAID/Egypt and the National Organization of
Potable Water and Sanitary Drainage (NOPWASD or the Employer) under the Secondary
Cities Results Package (SCRP). The Construction Management Contractor (CMC) will
provide administration of Host Country Construction Contracts awarded for the
construction and rehabilitation of water and wastewater treatment facilities in
Mansoura, Nuweiba, Luxor, Kom Ombo, Darawo and Nasr City.

B.2 CONTRACT TYPE

This is a Cost-Plus-Fixed-Fee (CPFF) term contract. For the consideration set
forth below, the Contractor shall provide the deliverables or outputs described in
Sections C. and F.

The fee shall be paid in proportion to the Level of Effort

B.3 ESTIMATED COST, FIXED FEE, AND OBLIGATED AMOUNT

(a) The estimated cost for the performance of the work required hereunder,
exclusive of fixed fee, is $ . The fixed fee is $ . The
total estimated cost plus fixed fee, is $ .

(b) Within the estimated cost plus fixed fee specified in paragraph (a) above,
the amount currently obligated and available for reimbursement of allowable
costs incurred by the Contractor (and payment of fee, if any) for performance
hereunder is $ . The Contractor shall not exceed the aforesaid
obligated amount.

(c) USD funds obligated hereunder are anticipated to be sufficient through .

B.4 COST REIMBURSABLE

The U.S. dollar costs allowable shall be limited to reasonable, allocable and
necessary costs determined in accordance with FAR 52.216-7, Allowable Cost and
Payment, FAR 52.216-8, Fixed Fee, if applicable, and AIDAR 752.7003, Documentation
for Payment.
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B.5 PRICE SCHEDULE

Line Item Total
Mansoura
Nuweiba
Luxor
Kom Ombo
Darawo
Nasr City
Total

N.B. local costs were converted at a rate of exchange of US$ = LE

B.6 INDIRECT COSTS (DEC 1997)

Pending establishment of revised provisional or final indirect cost rates,
allowable indirect costs shall be reimbursed on the basis of the following
negotiated provisional or predetermined rates and the appropriate bases:

Description Rate Base Type Period

1/ 1/ 1/
2/ 2/ 2/

1/ Base of Application:
Type of Rate: Provisional
Period:

2/ Base of Application:
Type of Rate: Provisional
Period:

B.7 INDIRECT COSTS FOR SUBCONTRACTORS (DEC 1997)

Description Rate Base Type Period
1/ 1/ 1/

1/ Base of Application:
Type of Rate: Provisional
Period:

B.8 CEILING ON INDIRECT COST RATES (DEC 1997)

(1) Reimbursement for indirect costs shall be at the lower of the negotiated final
(or predetermined) rates or the following ceiling rates:

Prime Contractor

Description Rate Base Type Period
1/ 1/ 1/

1/ Base of Application:
Type of Rate: Ceiling
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Period:

Subcontractor:

Description Rate Base Type Period
1/ 1/ 1/

1/ Base of Application:
Type of Rate: Ceiling
Period:

(2) The Government will not be obligated to pay any additional amount should the
final indirect cost rates exceed the negotiated ceiling rates. If the final
indirect cost rates are less than the negotiated ceiling rates, the negotiated
rates will be reduced to conform with the lower rates.

(3) This understanding shall not change any monetary ceiling, obligation, or
specific cost allowance or disallowance. Any changes in classifying or
allocating indirect costs requires the prior written approval of the
Contracting Officer.

(End of Clause)

[END OF SECTION B]
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

 
C.1 OBJECTIVES

BACKGROUND

USAID has invested approximately $2.2 billion in Egypt during the past fifteen
years in the design and construction of water and wastewater (W/WW) facilities.
To protect the present and future USAID investment in the W/WW Sector, which could
ultimately exceed $3 billion, the need for a clear, well-developed strategy toward
the institutional reform of this sector is required.

USAID Secondary Cities Results Package (SCRP) 263-0236 was designed in order to
assist the Government of Egypt (GOE) in expanding and improving its institutional
reform efforts in the W/WW sector, and thereby assist in the development of the
strategy. This project was authorized in September 1994 at a level of $215 million
in grant funding. Through an amendment to the Grant Agreement on 27 June 2000, the
funding level was increased to $315 million. Another amendment is in progress to
increase amount to $325 million. Out of the total grant, approximately $294
million is foreseen for engineering design, construction management, and
construction of W/WW facilities and the remainder for providing institutional
support to GOE. The GOE implementing agency is the National Organization of
Potable Water and Sanitary Drainage (NOPWASD) of the Ministry of Housing and
Public Utilities (MHPU). The following secondary cities have been included in the
project: 1) Mansoura, 2) Sharm el Sheikh (institutional strengthening only), 3)
Nuweiba, 4) Luxor, 5) Kom Ombo, 6) Darawo, and 7) Nasr City.

For the construction component of the Secondary Cities Project, USAID/Egypt
proposed the use of one engineering design/construction management direct contract
(ED/CM contract) to be performed by a U.S. firm for six of the seven cities,
except Sharm el Sheikh. This contract also included conducting the environmental
assessments. Host Country construction contracts, that are administered by
NOPWASD of MHPU are in place for Luxor, Nuweiba, Mansoura and the Aswan Group (Kom
Ombo, Darawo and Nasr City). All prime construction contractors are U.S. firms.

USAID/Egypt is also financing a technical assistance contract to provide
institutional support for the water/wastewater organizations in the secondary
cities mentioned above including Sharm el Sheikh. A USAID direct contract with
Chemonics International of Washington, D.C. is in place to support this activity.

A USAID direct contract for engineering design of the W/WW facilities was first
awarded to Camp Dresser & McKee Int’l Inc. (CDM) in 1995. The construction
management portion to this contract was added later by a modification. The
existing contract is expected to end on July 31, 2002. 

Unavoidable delays in awarding some of the construction contracts will place the
last construction completion date well beyond CDM’s current contract end date.
While it was previously envisioned that the OM&T services will be provided under
one host country or one USAID direct umbrella contract for all construction
projects under SCRP, the unexpected staggering of construction contracts made it
prudent to include these services in the existing and future construction
contracts.

As a result of the delays in executing the construction contracts under SCRP, the
ED/CM services are required until September 30, 2005.
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The CMC will be responsible for the administration and supervision of the
construction and OM&T activities, which include, but are not limited to the
following:

(Note: The current status of activities /contracts and the list will change prior
to the completion of this procurement action.)

Project /Current Status

a) Contract A Mansoura: Status: Expected Completion Date November 1, 2001. O&M
expected completion date: May 31, 2003.

Water Treatment:
1) Construction of a new 1200 litres/second (lps) water treatment plant

(WTP).
2) Rehabilitation of existing 300 lps and 400 lps treatment plants.
3) Procurement, installation and testing of 2km of 1,000 mm and 1,400 mm

diameter pipe for water distribution system.
4) Operation, maintenance, and training (OM&T) services for the new WTP.

Status: OM&T work per amended Contract A is in progress.
5) Procurement, installation and testing of 2.5 km of 100 mm and 300 mm

diameter pipes.

b) Contract D Mansoura: Status: IFB has been issued. Contract award expected in
January/February 2002 for a construction period of 24 months and 6 months for
the O&M.

Wastewater:
1) Procurement, installation and testing of up to 5.5 km of 800 mm to 2,000

mm diameter pipe for sewage collection.
2) Construction of two wastewater pump stations and 3.5 km of associated

force mains.
3) OM&T services for pump stations.

Water Distribution:
Procurement, installation and testing of 4.5km 600 mm and 1,000 mm diameter
water mains and distribution pipes.

c) Contract E Nuweiba: Status: Construction in progress, 42% complete (as of
September 2001). Expected construction completion date: September 10, 2002.

Water Supply/Distribution:
Procurement, installation and testing of 29 km of 100 mm to 400 mm diameter
pipe for water distribution.

Wastewater Treatment:
1) Construction of new North wastewater stabilization ponds of, 8500 m³/d

capacity, to replace the existing ponds and associated effluent disposal
system.

2) Construction of new South wastewater stabilization ponds of 10200 m³/d
capacity, to replace the existing ponds and associated effluent disposal
system.

3) Procurement, testing and installation of 9 km of 150 mm to 600 mm diameter
pipe and 15 km of force mains

4) Construction of three new pump stations and rehabilitation of one pump
station.
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(An amendment to the contract for OM&T services is now under approval process.)

d) Contract C Luxor: Status: Notice to Commence (NTC) was issued to contractor on
30th August 2001. Expected construction completion date is January 5, 2004,
and the O&M expected completion date is January 4, 2005.

Wastewater Treatment/Collection:
1) Construction of 22,100 m3/d (average capacity) wastewater stabilization

ponds and effluent disposal system (pipeline and pump station).
2) Procurement, installation and testing of 41 km of sewers, 6 km of force

mains 4700 house connections, and two new pump stations, and
rehabilitation of one.

e) Contract B Aswan Group: Status: Construction in progress in all Cities.
Construction completion expected in June 2002. O&M expected completion date is
June 5, 2003.

i. Kom Ombo: Status: 75% complete (as of September 2001).

Water Treatment:
Rehabilitation and expansion of existing water treatment plant from 200
lps to 400 lps capacity.

Wastewater Treatment/Collection
1) Construction of new 91,240 m3/d wastewater stabilization ponds and

associated effluent disposal system (these ponds, to be located near
Ballana, will also serve Darawo).

2) Procurement, installation and testing of 38 km of 200 mm to 1,200 mm
diameter pipe.

ii. Darawo: Status: 70% complete (as of September 2001).

Water Treatment:
Rehabilitation of existing 80 lps water treatment plant.

Wastewater Collection:
Procurement, installation and testing of 45 km of 200 mm to 1,200 mm
diameter pipe, one pump station at Darawo and another at Ballana, and 13
km of associated force mains.

iii. Nasr City: Status: Construction completed, partial taking over certificate
is to be issued in Nov. 2001. OM&T contract amendment and services in
progress.

Wastewater Treatment/Collection
1) Construction of 4,800 m3/d wastewater stabilization ponds and

associated effluent disposal system.
2) Procurement, installation and testing of 22 km of 200 mm to 450 mm

diameter pipe, two pump stations and 4 km of force mains.
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C.2 SERVICES TO BE PROVIDED

C.2.A. GENERAL

The Contractor, under this procurement, shall provide full Construction
Management services and Engineering Design to USAID and the Employer NOPWASD
in connection with the Project, Secondary Cities Results Package (SCRP) No.
263-0236, in the Host Country of the Arab Republic of Egypt, starting from
where the current incumbent contractor leaves off. The Contract includes
start-up, training and an operation & maintenance program. The Construction
Management Contractor (CMC), shall act as the agent for the Host Country also
referred to herein as the "EMPLOYER" or NOPWASD in the administration of Host
Country Construction Contracts awarded for the construction and rehabilitation
of water and wastewater treatment projects in the Secondary Cities of
Mansoura, Nuweiba, Luxor, Kom Ombo, Darawo, and Nasr City, including
rehabilitation, expansion or construction of associated distribution and
collection systems

RESPONSIBILITIES

The CMC's responsibilities shall include, but shall not be limited to, the
following major items:

(Note: It is expected that all currently outstanding construction and OM&T
contracts under SCRP will have been awarded through the incumbent CMC before
the start of the new Construction Management Contract).

1. Understanding thoroughly the records of the incumbent CMC to enable
effective and consistent enforcement of the contract terms for the
Employer.

2. Providing the Construction Contractors' primary survey control, including
site boundaries surveys.

3. Providing design changes, and re-designs that may be required during
construction due to site conditions or other requirements.

4. Completing any design that is not at 100% level when the new CMC takes
over and performing studies / collecting data for completing such designs
as necessary.

5. Administering, inspecting and monitoring of all construction activities.
6. Conducting necessary follow-up of permits issuance, and providing any

supplemental information including review and revision of detailed
designs, as may be necessary to meet requirements of the local
authorities.

7. Supervising implementation of Contractor’s Quality Assurance/Quality
Control (QA/QC) and safety programs.

8. Determination of the capability and acceptability of new or specialized
subcontractors that may be proposed by prime construction contractors.

9. Assisting and ensuring the development and implementation of the
necessary Facility Start-up program by the construction contractor.

10. Provision of Claims Handling and Arbitration Assistance as required.
11. Provision of inspection services during the Defects Liability Period to

verify acceptable completion, by the Construction Contractor, of all
required Remedial Work in all Secondary Cities covered under the project.

12. Processing variation (change) orders, including review and evaluation of
variation order requests from construction contractors', in accordance
with the terms of the construction contracts, and preparation of all
variation orders and contract amendments in legally proper form.

13. Oversight on behalf of the employer, of the construction contractors to
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ensure progress of work in accordance with the terms of the construction
contracts.

14. Provision of services necessary to perform a Final Inspection and
Performance Evaluation of the subject facilities at the end of the
Defects Liability Period. Results of such services shall be included in
a Report prepared by the CMC and submitted to USAID and the EMPLOYER.

15. Preparation of “Record” Drawings and review of as-built drawings.
16. Other construction management services relevant to the completion of the

subject facilities.
17. Assisting and managing the provision of OM&T services by the construction

contractors. (Note: It is expected that contract amendments to include
OM&T into current construction contracts will be completed before July
2002).

18. In addition, the CMC shall provide related complementary and
supplementary support activities to the EMPLOYER in the following
categories: Engineering, Design, Inspection. Administrative and logistic
services, on as needed basis, to attend monthly construction meetings and
important events. These services include but are not limited to
transportation, air tickets, hotel accommodations.

19. The CMC shall provide the overall direction and management of the
services for this project.

20. The CMC shall inform in writing USAID and the Employer of all issues that
may affect the project and suggest methods of resolution.

As used in this document, CMC shall mean "Engineer" as is defined in
accordance with Federation International Des Ingenieurs - Conseils (FIDIC);
Conditions of Contract, Part I General Conditions, Fourth Edition dated 1987.
However, requirements of this Contract are additive to and supersede any
conflicts with FIDIC Conditions of Contract, Part I General Conditions, Fourth
Edition Dated 1987.

C.2.B. PROPOSED ALLOCATION OF THE CM CONTRACTOR RESOURCES:

1) The CMC shall submit to USAID, a breakdown of tasks in accordance with
this Work Statement, on the basis of person months with a proposed
schedule of execution. After initial approval by USAID, an update of
this information shall be included in each quarterly progress report.
See section C.4.B.3.c.3.

2) The CMC shall submit to USAID for approval, separate comprehensive
Project Organization Charts showing proposed home office and field
staffing (including positions to be filled by local hires), complete with
position minimum qualification requirements and candidates' resumes, if
requested. The subject chart shall be updated and included in each
quarterly report as appropriate.

C.3 DUTIES OF THE CONSTRUCTION MANAGEMENT CONTRACTOR (CMC)

The CMC shall be responsible, within the contract budget, for providing all
personnel, equipment (other than that provided by the EMPLOYER or the
Construction Contractors), materials, supplies and facilities necessary to
complete the duties under the Statement of Work in a timely and acceptable
manner.
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a. Records of incumbent CMC: The CMC shall review thoroughly the records of the
incumbent CMC to develop an understanding of the issues addressed previously
by the incumbent that may have recurring impacts or that may resurface again
to be an issue. The CMC review shall be comprehensive but specifically
address outstanding scheduling, quality and financial issues. The CMC shall
review the contractor notification list of potential claims and develop a
strategy to respond effectively to each situation based on a thorough
understanding of the record and the issues surrounding each claim.

b. Contract terms and progress payments: The CMC, within one month after the
contract start date, shall be completely familiar with the terms and
conditions of the Host Country Design Build contract document. The CMC
shall review, understand and employ the methods and the system of progress
payments utilized to date and the basis for acceptance of the work, progress
metrics and progress payments.

c. Contract Documents for Design/Build Activities: The CMC shall review, for
understanding and to incorporate into its management and administration
program, the host country contract for services of design/build contractor/s
facilities in Alexandria, Egypt. The Contractor shall be thoroughly familiar
with the Host Country Contract, taking particular note of the FIDIC
Conditions of Contract, Part I General Conditions, Fourth Edition dated 1987
and Part II Conditions of Particulars Application as amended in the IFB and
the ADS.

The CMC shall ensure that facilities and services adequately fulfill the
requirements of the Host Country Contract (HCC). The following items were
part of the HCC.

d. Professionalism: The CMC shall at all times act so as to protect to the
maximum extent feasible the best interests of USAID. The CMC shall also
respect the interests of the Host Country Agency. The CMC and its
personnel shall exercise care and discretion in ensuring that sensitive
information is not released to bidders, and that conversations and
instructions between the Host Country Agency, the CMC and/or USAID are not
repeated or otherwise divulged to any outside persons absent the knowledge
and express consent of USAID. The CMC and its personnel shall avoid any
statements or actions that might tend to bring USAID or the Host Country
Agency into disrepute or subject either to legal liability. With respect
to USAID, the CMC shall, in particular, avoid any statements or actions
which might tend to compromise USAID's legal status as a financier which
has certain approval rights but is not a party to the host country
contract. The CMC shall at all times be attentive to the importance of
maintaining a strong and positive relationship between USAID and the Host
Country Agency and will avoid any actions that might tend to undermine
USAID's rapport with Host Country counterparts.

e. Conflict of Interest: The CMC, its subsidiaries and affiliates, and the
CMC's subcontractors on this contract, their affiliates and subsidiaries
shall not be eligible to submit bids (whether as a prime contractor or as
a subcontractor) in response to host country solicitation documents which
the CMC develops, designs or drafts or is responsible for developing,
designing or drafting under this contract. Such firms shall also not be
eligible to provide any goods or services under any host country
construction contract with respect to which the CMC is providing
construction management services. Furthermore, the CMC shall not make use
of its position as CMC to cause or encourage the Host Country Agency to
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seek additional funding from USAID for projects for which the CMC itself
(or one of its affiliates, subsidiaries or subcontractors) is the sole or
most likely supplier of goods or services."

C.4 STATEMENT OF WORK

C.4.A. GENERAL

The CMC shall provide Engineering Design and full Construction Management
services for all awarded contracts, for the work necessary to complete the
construction phase of the Secondary Cities Project, including defects
liability and OM&T periods. These services shall be provided in the following
categories on the basis of “Level of Effort (LOE)” for all contracts issued
for this work:

1) Preparation of Project Implementation Schedule.
2) Pre-construction Activities, to the extent of any such activities

(including, mobilization period activities) remaining at the start of the
CMC Contract.

3) Construction Contracts Administration.
4) Inspection, Monitoring and Measurement of Construction activities.
5) Miscellaneous Design, Engineering, Surveying & Drafting.
6) Administration of contractor’s OM&T programs.
7) Other Services.

The CMC shall cooperate with the institutional support technical assistance
contractor for scheduling use of involved areas, equipment and facilities for
the purpose of training and/or demonstration.

C.4.B. SPECIFIC TASKS

C.4.B.1. Project Implementation Schedule

1) The CMC shall prepare a Project Implementation Schedule, or revise the
existing one, utilising the Critical Path Method (CPM), complete with a
Logic Network Diagram (LND) in the Precedence Mode, for the Overall
Construction Contracts. For this use, a computer program, equivalent or
better than Primavera Project Planner, is recommended. The CMC shall
provide and maintain locally, a computer system compatible with personal
computers using 3 1/2 " floppy disks and the most recent windows versions
as utilised in USAID and EMPLOYER offices.

2) The LND shall be constructed of “sub-nets” that represent separate
identifiable portions of the project that are to be built under
correspondingly separate contracts.

3) The LND shall include all CMC services as well as the necessary Review and
Approval cycles of the Host Country Implementing Agency and pertinent
Local Authorities. In addition, it is to include relevant interfaces with
the various Construction Contractor(s). For all awarded contracts, the
CMC shall use the approved CPM schedule of the pertinent construction
contractor in the Project Implementation Schedule. The LND and thus the
CPM Schedule shall integrate all activities of the participants to produce
a co-ordinated project-plan
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4) The CMC shall update this schedule not less than monthly for the duration
of the project and provide USAID and Employer with soft copies of the
updated schedule. Updates shall include information and data derived from
the other contractors as and when it becomes available.

C.4.B.2. Pre-Construction Activities

At the time of starting the CMC, one construction contract may still be in the
mobilization stage. To the extent that may be the case, the CMC shall perform
the following pre-construction activities.

a. Project Familiarization: The CMC shall thoroughly familiarize staff with
the documents for the construction contracts including the IFB, Addenda,
and other documents necessary to insure their understanding of the
project and the contracts. This requirement applies to all on-going
contracts, including those that may just be starting, or nearing
completion.

b. Notice to Commence: The CMC shall prepare and issue Notice to Commence in
accordance with applicable contracts and with the items of this section.
In this respect, the CMC shall submit all pertinent documentation and CMC
recommendations to USAID and the Employer for review, acceptance and/or
concurrence, allowing adequate time for such actions.

1) Relative to Site Acquisition, Right of Way (R.O.W.), Permits, etc.
Prior to issuing a Notice to Commence for a specific contract; the
CMC shall verify that all items, for which the EMPLOYER and/or local
authorities have a related obligation to perform, have previously
been accomplished or USAID and the Employer had directed the
incumbent CMC in writing to issue the Notice to Proceed on the
subject contract without such verification. The following is a
representative (not definitive) list of items which USAID and the
Employer and/or local authorities have a related obligation to
perform i.e, giving, granting, obtaining, facilitating, or otherwise
resolving:
• Site Acquisitions
• Work Permits
• Right Of Way (R.O.W.)
• Site Access
• Environmental Degradation Mitigation Measures
• Borrow Areas
• Spoil Deposition Areas
• Debris and Waste Disposal
• Traffic Disruption Permits
• Other Agreements, Permits, Permissions, etc.

2) Relative to Accepted Logic Network / CPM Schedule. Prior to issuing a
Notice to Commence, for a specific contract, the CM Contractor shall
certify to USAID that in accordance with the pertinent contract, the
subject Contractor has submitted the required Logic Network and CPM
Schedule and said Network/Schedule have been reviewed for
reasonableness and logic and have been approved by the CMC, accepted
by Employer, and concurred to by USAID.
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3) Relative to Progress Payment Procedure. Prior to issuing the Notice
to Commence for a specific contract, the CMC shall develop with the
pertinent Construction Contractor(s) a mutually agreed upon procedure
for the preparation and documentation of the support material
required for monthly progress payments as per the contract documents.
Subject procedure shall also contain the Schedule of Values, mutually
agreed to by Contractor(s) and CMC in accordance with respective
construction contracts. The guiding principle to be used is that
progress payments are to be made only for actual, measured, physical
job progress. The procedure shall, in accordance with the pertinent
Construction Contract, include a provision for 10% retention by
EMPLOYER from all progress payments. Subject procedure shall be
submitted to USAID and Employer for acceptance and/or concurrence and
no work is to begin until subject procedure is accepted or concurred
with.

4) Relative to Quality Control Program (QCP). Prior to issuing a Notice
to Commence, the CMC shall certify to Employer and USAID that, in
accordance with the pertinent Contract, the subject Contractor has
submitted a Quality Control Program (QCP) for the work involved and
the CMC has approved it for use on the subject contract.

5) Relative to Construction Risk Management Program. Prior to issuing a
Notice to Commence, the CMC shall certify to the Employer and USAID
that in accordance with the pertinent Contract, the subject
Contractor has submitted the required Construction Risk Management
Program (CRMP) and that the CRMP meets the requirements of the
Contract Documents.

6) Conferences

CMC Introductory Conference:

The CMC shall schedule and hold a Team Introductory Conference with the
D/B Contractor, the Employer, USAID and the incumbent CMC in attendance
to take place during the overlap period with an agenda similar, in all
material respects to the industry standard pre-construction conference.
The objective is to acquaint key personnel of the Contractor, Employer
and other involved parties with the procedures, lines of authority and
the interrelationship with the monitoring activities of CMC, Employer,
USAID and Others.

Prior to the CMC/Contractor’s team introductory conference, the CMC
shall acquire a thorough understanding of the Design/Build Contractor’s
Quality Control Program (QCP). The QCP shall have a clear definition
of authority to stop work including the forms for recording QCP
operations, control activities, testing and system administration.

Prior to the CMC/Contractor’s team introductory conference, the CMC
shall review and amend, if required, the Contractor’s Manual prepared
under the incumbent CMC contract, which sets forth guidelines and
requirements for the Design/Build Contractor’s working relationship
with the CMC. All standard forms required by USAID shall be included
in this manual as well as the appropriate procedures and forms that the
CMC or D/B contractor may propose to facilitate the monitoring of the
Design Build contract.
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Regular Construction Conferences

The CMC shall conduct regular construction conferences, modeled on the
weekly meetings currently held, with Contractor, Employer and USAID
personnel in attendance for the purpose of resolving in a timely manner
all issues that arise with the prosecution of the work including but
not limited to matters of quality, quantity, schedule, personnel, and
payment.

C.4.B.3. Contract Administration

a. Home Office Support

The CMC shall provide Home Office Support, which includes but is not
limited to the following:

1. Provision of expert advice (both technical and legal) from specialists
as required for the solution of unique problems encountered by field
personnel and for providing USAID and Employer with appropriate CMC
recommendations.

2. Review of the Contractor's shop drawing submittals with assistance
from the field office staff on submittals for materials produced
locally in Host Country.

3. Review of the Contractor's submittals for O&M manuals.

4. Review of the Contractor's Value Engineering Change Proposals.

5. The ED/CMC may be required, as per construction contract documents and
equipment specifications, to witness offsite shop test or factory
tests. The ED/CMC shall also review the test results of all major
items of equipment prior to shipment and advise in writing that the
equipment is acceptable for shipment. Such acceptance however shall
not be considered as final acceptance, which will only be made on the
basis of the test result of the equipment after installation.

b. Offices in Host Country

The CMC shall provide USAID, no later than one week following the CMC
contract start date, with a transition plan report that includes a review of
the transition plan of the incumbent CMC and constructive cooperation with
that plan. The transition plan report shall include, as a priority, a
detailed discussion of actions proposed concerning the claim avoidance/claim
minimization effort. Other items to be covered include, but is not limited
to, discussions about receipt of documents, tools, vehicles and equipment
from the incumbent CMC, the hand over of duties and responsibility,
submittal review and follow up, relationships with D/B contractor as well as
USAID and Employer, quality control/quality assurance concerns, schedule
review and comment, and issues of consistency of forms, procedures, policies
and reporting. The CMC’s key personnel shall overlap with the key personnel
of the incumbent CMC for a period of one month during which the activities
of the key personnel shall be mainly focused on the management and
administration of the construction contractor.
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The CMC shall have in the Host Country Office personnel with the
capability to review documentation from a legal/contractual point of view
and provide appropriate responses to construction contractors
correspondence. The CMC shall maintain adequately staffed Field Offices
at each of the construction contracts location and one principal office in
Cairo. Additionally, the CMC's responsibilities shall include, but shall
not be limited to, the following:

1) Act as Employer’s "Engineer" in the administration of construction,
maintain project construction records, and issue on behalf of
EMPLOYER correspondence, certificates, notices and instructions to
Contractors as may be required by the provisions of the Construction
Contract Documents. As used in this document the term "Engineer" is
defined in accordance with Federation International Des Ingenieurs –
Conseils (FIDIC), Conditions of Contract Part I General Conditions,
Fourth Edition dated 1987. However, Requirements of this Contract
are additive to and supersede any conflicts with FIDIC Conditions of
Contract, Part I General Conditions, Fourth Edition dated 1987.

In this respect the CMC is also responsible for advising the Employer
and USAID of possible situations (technical, legal, political or
otherwise) and contractor actions that may adversely impact project
implementation, and shall do everything within CMC's power to avert
anticipated detrimental impacts on the project.

2) Upon approval, by the Employer and by USAID, of each Host Country
Contract(s) amendment recommendation, the CMC shall then conduct any
required clarifying discussions with the Contractor(s) and EMPLOYER,
and shall prepare the final Contract Amendment(s) for signature by
EMPLOYER and the pertinent Contractor. All contract documents shall
be in English and shall be prepared, in form and substance, in a
proper and legal manner sufficient to identify with clarity all
changes made to the contract documents in terms of both funding and
the rights and responsiblities of the parties. Prepare and issue
Notices to Commence in accordance with section C.4.B.2.b. of this
document. All contracts and their amendments must be approved by
USAID prior and after to their execution by the Employer.

3) Review and note any exceptions, which are taken relative to
Construction Contractor's submittals and related documents. The
EMPLOYER shall have previously approved the engineering design for
the Construction projects, and as the acknowledged contract
administrator for EMPLOYER, the CMC shall have full authority to
review documents and verify conformity with:
• The Engineering designs that were developed by the incumbent CMC

and previously approved by the Employer.
• The Engineering designs that may have to be completed by the CMC

as a result of designs being incomplete or changes required due to
site conditions, permit restrictions, etc., after such designs or
re-designs have been approved by the Employer.

• The provisions of the Construction contract.
• The approved construction schedule.

4) Assist EMPLOYER in the preparation of various reports and
applications required by Grant administrators (e.g: Ministry of
International Cooperation (MIC), National Organization for Potable
Water and Sanitary Drainage (NOPWASD), Ministry of Planning (MOP),
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Ministry of Housing and Public Utilities (MHPU)),during the life of
the project.

5) Monitor overall program budget and contract costs. Report to
EMPLOYER and USAID if costs vary from the plan or if Contract changes
jeopardise the possibility of completing a construction project
within the budget. See Section C.4.B.3.c.

6) Review and certify Contractors' progress payment requests,
accompanying support data and schedules. Verify amounts due to the
Contractor(s) and, based on the CMC’s on-site observations and
Contract requirements, certify in writing to EMPLOYER within fifteen
15 working days following CMC’s receipt of the invoice(s), the
payments to be made to the Contractor(s). The CMC shall withhold
payment certification for any work that has been rejected or any
work, which is not in compliance with the contract documents.
Note: Such certifications shall constitute a representation to
EMPLOYER that work has progressed to the point indicated and that to
the best of the CMC’s knowledge, information, and belief the work is
in general accordance with the contract documents and acceptable
engineering practice. (These certifications are subject to
adjustment should defective materials or workmanship become evident
prior to final acceptance).

7) Review and certify the requests for final payment submitted by the
construction contractors to both EMPLOYER and USAID. At the
completion of construction under each Contract, review the
calculations for the final payment to the Contractor, accounting for
all guarantees and retainage, in accordance with the actual work
performed. A final report will be submitted to USAID and the
EMPLOYER certifying that to the best of the CMC’s knowledge and
belief the work has been completed in an acceptable manner and shall
make a recommendation for complete payment and release of retention
sums.

8) Determine the value of the Works per FIDIC - Civil - 63.2 at the date
of termination, in the event of the termination of any contract(s).

9) Negotiate with Construction Contractor(s), as required, and make
recommendations to EMPLOYER and USAID regarding additional costs for
work, equal to or exceeding US $100,000, not specified in the
Contract documents. In a timely manner, evaluate, administer and
present recommendations, on all requests for Variation Orders from
the Construction Contractor(s), to the EMPLOYER and USAID for
approval as required. Prior to issuance by the CMC, all Variation
Orders (positive or negative) valued at an equivalent amount of
$100,000 or more (i.e. Egyptian Pounds (LE) plus U.S. Dollars) must
have prior written approval by EMPLOYER and USAID. Issuance by the
CMC of Variation Orders (positive or negative) valued at an
equivalent amount of less than $100,000 (i.e. LE Pounds plus U.S.
Dollars) do not require approval by the EMPLOYER or the concurrence
of USAID, provided that, in the case of positive sums, the subject
amount is available from the balance of the Provisional Sum provided
in each Contract, is inherently required for realising the Scope Of
Work of the Construction Contract, (FIDIC 4th Edition Clause 58 as
amended), and the Variation Order has been previously orally
discussed with USAID and the Employee prior to authorizing the work
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involved. The CMC shall not break up large variation orders into
several smaller ones to fall under the $100,000 threshold limit.
Justifiable and necessary break-up of large variation orders into
smaller ones shall require prior written authorization of USAID and
the Employer. A technical justification complete with detailed cost
estimate and the schedule impact, prepared by the Construction
Contractor(s), together with an evaluation and a recommendation by
the CMC shall be submitted with each request for a Variation Order.
The CMC shall prepare and maintain separate, comprehensive, Variation
Order (VO) and VO request (VOR) logs containing a brief description,
cost, dates, status, schedule impact, etc,. for each Variation Order
or Variation Order Request. The CMC shall prepare the actual VO
inform and substance in a proper and legal manner sufficient to
identify with clarity all changes made to the contract documents and
in accordance with ADS 305 and Handbook 11 in terms of both funding
and the rights and responsibilities of he parties.

10) The CMC may process and approve in the field those Variation Orders
requiring immediate action necessary to promote the orderly progress
of the project. These Immediate Action Variation Orders shall not
equal or exceed an individual positive or negative value of $100,000
(i.e., LE Pounds plus U.S. Dollars). Furthermore, not more than one
Immediate Action Variation Order will be outstanding (i.e.,
documentation incomplete) during any one payment period for any
single contract without the prior concurrence of both EMPLOYER and
USAID. To the maximum extent practical, the CMC shall seek "prior
approval in principle" from the EMPLOYER and concurrence by USAID for
any Variation Orders requiring immediate action.

11) Value Engineering Change Proposals (VECP): The CMC shall review in a
timely manner any Value Engineering Change Proposal (VECP) submitted
by the Construction Contractor. If the VECP is acceptable to the
CMC, the VECP will be sent to the Employer and USAID including:
• A description of the difference between the existing contract

requirement and the proposed requirement, the comparative
advantages and disadvantages of each, a justification when an
item’s function or characteristics are being altered, the effect
of the change on the item’s performance, and any pertinent
objective test data. The cost of materials already procured,
that may be rendered unusable upon approval of the VECP, must be
fully accounted for in the analysis.

• A list and analysis of the contract requirements that must be
changed if the VECP is accepted, including any suggested
specification revision.

• Identification of the unit to which the VECP applies.
• Separate, detailed cost estimates for (i) the affected portions

of the existing contract requirement and (ii) the VECP.
• A description and estimate of costs the Employer may incur in

implementing the VECP, such as operating and support costs.
• A prediction of any effects the proposed change may have on

collateral costs to the Employer.
• A statement of the time by which a contract modification

accepting the VECP must be issued in order to achieve the maximum
cost reduction, noting any effect on the contract completion time
or delivery schedule.
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• Identification of any previous submissions of the VECP, including
the dates submitted, the Host Country entities involved and
previous Employer action.

• Effect of the VECP on the implementation schedule.

In case the Employer rejects the VECP, the CMC will prepare the
necessary documents to be sent to the Construction Contractor
explaining reasons for rejection of the VECP.

12) The CMC is authorized to issue a Field Order for minor changes in the
project, which do not involve extra cost or an extension of time.
All Field Orders must be consistent with the purpose of the project.
A written copy of each Field Order with proper justification will be
submitted to both EMPLOYER and USAID for their information and shall
be reflected in the "Record" Drawings.

13) Manage all activities concerning claims and provide expert Legal
advice regarding the handling of any and all claims presented by the
D/B contractor. (CMC shall provide on site an Engineer who is a Bar
accredited Attorney for claims minimization and claims management
services). The CMC shall draft and finalize responses to
correspondence from the D/B contractor or its representatives
relating to legal or contractual issues including but not limited to
actual or potential claims, requests for findings of excusable delay,
requests for deviation from or amendment to the contract and proposed
interpretations or disputes about the meaning of contract clauses.
The CMC shall also draft contract amendments, if needed. All such
correspondence and/or amendments shall be drafted by an attorney or a
person with fully equivalent professional contract interpretation and
drafting skills. Such correspondence shall be expeditiously
processed and transmitted. It shall protect scrupulously the
contractual and financial interests of both USAID and the Host
Country Agency while, at the same time, being accurate and fair to
the D/B contractor. With respect to amendments, the CMC shall be
responsible for ensuring that such amendments are submitted to USAID
and the Employer for approval. All documents submitted for review or
approval of either the Host Country Agency or USAID shall be of high
professional quality, well written, carefully thought out, clear,
focused, logical and user-friendly. They shall be drafted by persons
who are native speakers of English or have equivalent English
language skills. They shall be free from grammatical errors, typos,
redundancies, inconsistent or unreasonable requirements, conclusory
or irrational arguments and any other indicia of careless or
unprofessional preparation. All documents submitted for USAID
approval shall be polished and refined prior to submittal and are
expected to require little or no editing or revision. The text of
any and all amendments shall explicitly identify the material being
added, deleted and/or replaced and pinpoint the location, in the
contract, of any changes. Documents failing to meet these standards
shall be rejected and redone at the CMC’s own expense and such
rejection shall not be grounds for additional compensation or for
extension of contract time. As a guide, for Claims with an initial
equivalent value of less than U.S. $100,000, the CMC should complete
their review and forward an information copy of their finding and
proposed response to the Contractor, to the EMPLOYER and to USAID,
not later than 28 calendar days after receipt of Contractor's written
request and complete substantiating documentation package. As a
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guide, for Claims with an initial equivalent value equal to or
greater than U.S. $100,000 CMC should complete their review and
forward their finding and proposed response to the Contractor, to the
EMPLOYER for approval and to USAID for concurrence, not later than 42
calendar days after receipt of Contractor's written request and
complete substantiating documentation package.

Final responses by the CMC to the pertinent Contractor, on each claim
presented, shall constitute the "Engineer's Decision" in accordance
with FIDIC Conditions of Contract, Part I General Conditions, Fourth
Edition Dated 1987 Clause 67.1 as amended. Such decisions shall be
issued on an expedited basis. Without exception actual dates of
issue shall not exceed the time provisions of Clause 67.1 as amended.

14) Maintain files with documentation on all Contractor Claims and
EMPLOYER Counterclaims, keep EMPLOYER and USAID informed on the
status of all Claims, and act as EMPLOYER'S and USAID's Claims
advisor. The CMC shall prepare a monthly Claims Status Report, which
is to be submitted apart from the Monthly Report. In this context,
the CMC shall maintain files on an item by item basis, which in their
opinion, are Potential Variation Orders and/or Potential Claims.

15) Review the Construction Contractors' CPM construction schedule for
overall reasonableness and logic, approve construction schedules as
needed on construction contracts that may be at the starting stage at
take over of the CMC contract and approve revisions of construction
schedules on behalf of the Employer, provide oversight of the
construction contractors' overall performance, including monitoring
schedule compliance by construction contractors. In the event that
non-compliance with the schedule is noted, the CMC shall immediately
inform the Employer and USAID and send written instructions to the
Construction Contractor(s) to take appropriate action to assure
timely completion of the WORKS. If the CMC has reason to believe
that a construction contractors' progress makes it unlikely that it
will meet a target date set forth in the schedule, the CMC shall
immediately notify such contractor of the same, with copies to the
Employer and USAID, setting out the reasons for the CMC's concerns.
The Construction Contractors will be required to submit their CPM
construction schedules on 3 1/2" floppy disks compatible with the
personal computers (Windows 95 or later versions) used by Employer
and USAID; accordingly, the CMC will be required to maintain locally
a compatible computer system to monitor the project.

16) Receive, catalogue and file all samples, drawings, instructions,
manuals, certifications, specifications, and the correspondence
submitted by the Construction Contractor(s). Provide Employer and
USAID, if requested, with any test results and correspendence
submitted by the construction contractor.

17) Review, revise as necessary and obtain EMPLOYER approval, of lists of
recommended Operating Spare Parts and Supplies, prepared by the
Construction Contractor(s). Instruct the Contractor(s) as to those
items that they shall procure for the Project.

18) Prepare monthly progress reports setting forth in a narrative form
the progress of the project work during the reporting period.
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Include pertinent illustrative photos. See Section C.4 B.3.c.
Submittals, for details.

19) Arrange for, prepare agendas for, and issue minutes for the Results
Package / Strategic Objective Teams of USAID, Project Implementation
Unit (PIU) meetings, and monthly construction meetings in the field.
Meetings will be held not more than two times each month, but the CMC
shall strive to arrange for at least one PIU meeting each month.

c. Submittals

Construction Management Activities:

1) Monthly Progress Reports:
The CMC shall submit ten (10) copies of a monthly progress report to
the Employer, for each Construction Contract, not later than the
tenth working day of the following month. In addition the CMC shall,
for information purposes, provide three (3) copies of the subject
reports for distribution to the USAID Project Officer. Subject
reports shall, as a minimum requirement, include the following:

• Executive Summary of current activities. This shall include and
not limited to the status of the six (6) categories listed in
C.4.A with details as appropriate to convey project progress.

• Presentation of major problem areas, averting current or
foreseen, together with recommendations for resolving these
problems and attendant schedules for their resolution, and
persons/parties responsible for the required actions.

• Anticipated activities for the coming month.
• A status reports on the Construction Contractor’s staff. This

report shall include arrival and departure dates of U.S.
personnel and third party nationals; employment and termination
dates of Host Country personnel; and a person-month summary
indicating to date, projected, and contract person-months per
major task for U.S., third party nationals, and Host Country
personnel.

• Presentation of progress accomplished versus progress scheduled
in curve or chart form. In addition, summary CPM Schedule
updates are to be included. When appropriate, a discussion is to
be included for any significant, potential or actual, slippage in
schedule and the steps being taken to avoid or make recovery.

• Subject reports shall be supported, as required, by statistical
tables, charts, financial information, selected photographs, or
other information that will contribute to a concise, yet
comprehensive report.

• Summary updates of the CPM Schedule.
• Other reporting requirements so indicated in Section C.

2) Monthly Financial Summary:
The CMC shall submit monthly cost reports for each contract showing
cost to date, budget estimate, contractual obligation, Variation
Orders, anticipated Variation Orders, and estimated cost to complete
construction activities under each contract. Status of LOE by
category shall be included. Subject summary is to receive same
distribution, in same quantities, as monthly progress reports except
that it is not to be distributed to any of the construction



RFP No. 263-02-001
Page 23 of 101

 

contractors and it is to be submitted apart from the monthly progress
report.

3) Quarterly Performance Reports (Construction Management Activities):
"Guideline for Quarterly Performance Report". The CMC shall submit
two (2) copies of the Quarterly Performance Report to USAID and one
(1) copy to the Employer not later than the tenth working day of each
quarter. The quarterly report shall include only activities related
to construction management services. Financial and administrative
status shall be included in the report.

4) Demobilization Plan:
Six months prior to the estimated completion date of the contract,
the CMC shall submit a draft demobilization plan to the USAID Project
Officer and the Contracting Officer for review and approval. The
demobilization plan shall have a realistic time frame with a detailed
schedule breakdown by activity and work site, demonstrating
compliance with the contract terms and requirements. The plan shall
have three components:

• Equipment/Furniture/Vehicles: The plan for transfer of custody
and, if necessary, transfer of registration for vehicles should
be directly tied to the work required under the contract.

• Staff: Demobilization of staff must be tied to the contract
work plan.

• Programmatic: This aspect of the demobilization plan tracks the
services to be provided under the contract, indicating when the
services will be completed or at what stage of completion they
will be when the staff depart post. This component must track
closely with the work plan.

C.4.B.4. Inspection, Measurement & Construction Monitoring

a. The CMC shall Inspect, Measure, and Monitor all materials and equipment
testing, and all construction activities associated with this project to
verify that these contracts are executed in accordance with the contract
conditions and specifications are consistent with good engineering
practice. In effect, the following are the minimum requirements for the
CM's Quality Assurance Program. In this regard, the CMC shall:

1) Provide qualified technical and clerical on-site staff as necessary
for the services to be provided.

2) Keep current the LND and the CPM schedule developed per C.4.B.1. of
this document.

3) Review the Contractor(s)’ CPM construction schedules, for compliance
with the Contract documents, and notify the Contractor(s) in writing
of the Acceptance or Rejection, within 30 calendar days after receipt,
of Contractor's CPM construction schedules. The CMC will be required
to maintain locally a computer system compatible with both the
Construction Contractors', the Employer's, and USAID's systems to
facilitate this work.

4) Assist the Construction Contractors in identifying the operations of
other contractors that may impact their work and maintain liaison
between the various contractors, the CMC and the EMPLOYER.
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5) Hold monthly meetings with the Construction Contractor(s) which may be
attended by EMPLOYER and USAID representatives to review the progress
of work; record and distribute minutes and decisions (minutes shall be
distributed within ten (10) working days of the meeting); keep
EMPLOYER and USAID informed on critical matters orally and in written
monthly reports.

6) Co-ordinate all construction works efforts with appropriate EMPLOYER
staff. Assist and provide proper training for EMPLOYER personnel in
maintaining proper records for managing construction projects.

7) Review Construction Contractor(s)’ submittals for compliance with the
Contract Documents and process same as stipulated in the Contract
Documents. Accurate records shall be maintained relative to date due,
date received, date review completed, date returned, and/or any action
required.

8) Receive, review and ultimately approve, for general content, the
following specific Construction Contractor(s)’ submittals: Start-up
Procedures, Instructions, CPM Schedules, Guarantees, Bonds and
Certificates of Inspection which are to be provided by the
Construction Contractor(s) in accordance with their Contract
Documents; OM&T manuals and reports as specified in the OM&T segments
of contract documents.

9) Periodically inspect and verify monuments, control lines, co-ordinates
and benchmarks that constitute the principal survey references for the
job sites.

10) Inspect and verify the location, dimensions, and orientation of
facilities and structures.

11) Observe work performed by the Construction Contractor(s) for
compliance with the Drawings, Specifications, Contract Documents and
acceptable engineering practice. Take such action as is appropriate
to require the Construction Contractor(s) to carry out acceptable
corrective measures where needed.

12) Prepare necessary sketches, designs, and cost estimates for field
changes and notify both the Employer and USAID of any changes.

13) Review, approve and monitor the Quality Control Program (QCP), to be
or as established by each Construction Contractor. This program will
cover the inspection and testing of all materials and equipment to be
purchased in the United States of America and the Host Country as well
as all construction activities related to the project. It will be the
Construction Contractors' responsibility to arrange for inspection and
testing of materials and equipment by an independent inspection
service satisfactory to the CMC. The CMC shall issue a non compliance
report if the QCP is not being adequately implemented by the
construction contractor.

14) Monitor the Construction Contractor's quality control activities
including field tests of materials and review laboratory test results
for compliance with Contract documents and acceptable engineering
practice. Include a section in the Monthly Progress Reports
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evaluating the Construction Contractor(s)’ quality control activities.
Direct the Construction Contractor(s) to provide representative
samples of materials to be utilized in the works and, where required,
submit them to the Laboratory designated by the CMC to test for
compliance with quality standards and technical specifications.
Observe tests and notify EMPLOYER and the Construction Contractor(s)
in writing of Acceptance or Rejection of materials or equipment
tested. When appropriate, direct the Construction Contractor(s) to
take the action necessary to remove, replace, correct, that which does
not comply with the Contract documents and withhold payments for such
work until the appropriate corrective actions are taken and the work
is completed to the satisfaction of the CMC.

15) Review and note any exceptions, which are taken relative to the
results of the Construction Contractor's on-site inspection program.
Instruct the Construction Contractor(s) to take the actions necessary
to resolve any exceptions, which are noted and report such activities
in the Monthly Progress Reports per Section C.4 B.3.c. of this
document.

16) Make regular measurements of all quantities of work performed by the
Construction Contractor(s).

17) Establish and maintain an up-to-date inventory of on-site equipment
and materials to be installed in the project.

18) Maintain at each Field Office an Inspector's Daily Log and other
records pertinent to the subject project.

19) Review and comment on the Construction Contractors' submittals for
excavation support and dewatering systems and monitor the installation
of such systems to see that installation of it is in conformance with
the submittals.

20) Monitor for compliance with the Construction Contract Documents, the
Construction Risk Management Program (CRMP) to be developed or already
developed and implemented by each Construction Contractor per Section
C.4 B.2. b. 5) of this document. On a frequent basis, not greater
than 30 calendar day periods, inspect with the pertinent Construction
Contractor(s) the "base-line" data established under their respective
CRMP. Log the findings provided by the Contractors. Alert EMPLOYER
and USAID if there are significant changes taking place and make
recommendations as to what action if any should be taken. Include a
section in the Monthly Progress Reports evaluating the monthly CRMP
findings, relative to the "base-line" data.

21) Include sections in the Monthly Reports on effectiveness of
Construction Contractor(s)’ compliance with:
• Safety and Security Program. Include statistics in chart form on

Lost Time Accidents (LTA), Consecutive Days without a LTA, etc.
• Mitigation of adverse environmental effects of construction

activities.

22) Prepare and maintain comprehensive construction progress photo albums
at each field office. Photos shall be taken on a regular monthly
basis or shorter intervals as deemed prudent. Each photo is to be
identified as to project, location, activity/subject matter, date,
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time and photographer. Duplicate albums are to be maintained at the
principal office. Copies of selected photographs shall be submitted
to USAID per Section C.4.B.3.C.1).

23) Perform final inspections of all components and portions of the work
for compliance with final punch list. Witness all final performance
tests. Prepare completion certificates and acceptance documents for
all completed work. Representatives of Employer and USAID will be
given written notice not less than seven (7) calendar days prior to
any final inspections and/or performance tests. All final inspections
and/or performance tests shall be performed in the presence of
Employer’s and USAID representatives. However, in the event that the
representatives of EMPLOYER are not available for a period in excess
of fourteen (14) calendar days, from the date of the written
notification, the CMC shall proceed to perform the necessary
inspections and tests without EMPLOYER presence being required.

24) Maintain a complete set of "marked-up" drawings of the project. The
CMC shall compare these drawings with the final "Record" Drawings to
be submitted by the Construction Contractor(s) and reconcile any
inconsistencies. The resultant "Record" Drawings, prepared by the
CMC, shall be delivered to the Employer (one set of prints and one set
of reproducible) at the end of the project. Final payment to the CMC
shall not be made until this activity is completed to the satisfaction
of the Employer.

25) The CMC shall provide services as may be required during the Defects
Liability Period to inspect and verify any necessary remedial work.

26) The CMC shall conduct a Final Inspection and Performance Evaluation
for each of the Construction Contracts, at the expiration of the
pertinent Defects Liability Periods, approximately one year (but not
later than 10 months after the Defects Liability Period begins) after
the completion of each of the subject contracts. A team of experts,
selected from the CMC staff, shall evaluate the technical performance
of the facilities, and examine all work for completion and conformance
to contract requirements. A report shall be prepared, by the CMC,
describing any deficiencies noted and describing the performance of
the facilities in detail. The report shall include a final inspection
certificate and, if appropriate, a Recommendation of Final Acceptance.
Ten (10) copies of this report shall be supplied to EMPLOYER and three
(3) copies to USAID.

b. In the performance of its duties under the terms of this Contract the CMC
shall not be responsible for:

1) Means, methods, techniques, or procedures of construction selected by
the Construction Contractors (other than those specified in Contract
Documents).

2) Implementation of the Construction Contractors’ Safety & Security
Programs other than to review, comment on the applicability of the
proposed programs to their respective contracts and monitor the
implementation of the safety and security programs.

3) Failure of the Construction Contractors to comply with any laws,
and/or ordinances applicable to construction in the Host Country.
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C.4.B.5. Miscellaneous Design, Engineering, Surveying and Drafting

The CMC shall provide surveying and drafting services to support the “other
services” under this Contract. Subject work shall include, but not be limited to
the following:

1) Provide the Contractor's primary survey control, set co-ordinates and
benchmarks that constitute the principal survey references and periodically
inspect and verify these references. The actual establishment of working
lines, grades and dimensions is the sole responsibility of each individual
Contractor. However, the CMC shall be responsible to inspect and verify the
interim field survey works carried out by the contractor(s). Verify the
contractor's survey work for compliance with the drawings and maintain a file
of survey records. The CMC shall also verify availability and adequacy of
allocated construction sites in accordance with design requirements and shall
take necessary actions to resolve any problem.

2) Conduct surveys and perform drafting services to establish topographic features
and property boundaries required to design or re-design primary or ancillary
facilities as may become necessary. Further, perform design and prepare
construction plans for as yet unidentified project requirements. It is
understood that this subtask is not included in this Contract and that
authorisation for the CMC to proceed with such work shall be effected by a
modification to this contract.

3) Perform drafting services required for but not limited to:
• Reports and presentation graphics.
• Variation Order sketches and drawings.
• Record drawings of completed construction.
• Designs/re-designs performed per subsection 2) above

4) The CMC shall provide the normal supplementary and complementary services
required for the work contained in Section C.4 B.5. 1) and 3). above. Such
work shall include but not be limited to the following:

• Computations and closures for field surveys and other data.
• Maintenance of control data, notebooks, records and files.
• Logging, filing and maintenance of drawings.
• Overall care and maintenance of surveying and drafting equipment,

including furniture and business machines such as copiers, computers,
printers, faxes, etc.

C.4.B.6. Start-Up

The CMC shall be responsible for, but not be limited to, accomplishing or
otherwise providing the following:

1. In co-ordination with the pertinent Construction Contractor(s), ensure the
preparation of a list of emergency spare parts needed for start-up. Insure the
timely procurement and job site delivery by the Construction Contractor(s) so
as not to delay start-up. The actual cost of the parts and this procurement
activity are the sole responsibility of the pertinent Construction Contractor.

2. In co-ordination with the pertinent Construction Contractor(s), ensure the
preparation of a detailed start-up Procedure for each separate facility, e.g.,
new water treatment plant in Kom Ombo, new wastewater ponds in Luxor, etc. Each
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procedure is to be divided into the applicable systems, e.g., electrical,
mechanical, piping, instrumentation & controls, civil, etc.

3. Prior to start-up of any facility, the pertinent Construction Contractor(s)
shall demonstrate the completeness and the correct functioning of the included
systems, in accordance with the applicable Start-up Procedure. The CMC shall
witness and either approve or reject, in writing, the provisional acceptance of
each of the component systems. To reduce the probability of Systems Test
failures, the CMC shall employ the standard "Punch List".

4. In co-ordination with the pertinent construction contractor(s), the CMC shall
revise LND to an appreciably higher level of detail for the start-up phase of
each facility, i.e., show more individual activities.

5. The CMC shall assist the pertinent construction contractor(s) in selecting,
scheduling and co-ordinating the work of various Manufacturers required for
start-up period.

C.4.B.7. Operation, Maintenance and Training (OM&T)
The CMC shall provide personnel, as required to monitor the OM&T services provided
by the Construction Contractor. The services shall include and not be limited to
the following:

1. Pre-Commissioning Services

• Review the complete plan of operation showing the schedule of events and
dates of all tasks involved with OM&T services submitted by the Contractor.

• Review and comment, as to completeness and applicability of the Standard
Operating Procedures (SOPs) for each major component or system of the Works.

• Review and comment on the initial Works operation budget submitted by the
Contractor.

• Review the training program submitted by the Contractor. The training
program shall provide the basis for all Works training and demonstration
training throughout the OM&T services period

• Approve any the computer program, submitted by the Contractor on 3 1/2”
floppy disks.

• Approve the computerized MMS program, where appplicable, prior to the start-
up of the OM&T.

• Review, and revise if necessary, the recommended list and unit prices of
spare parts. The CMC shall obtain the Employer’s concurrence of the list and
return same to the Contractor. The CMC shall have the responsibility to
expedite all parties involved in this activity to ensure that the spare
parts are delivered to the pertinent job site or designated warehouse not
later than two weeks prior to commencement of the facility start-up.

2. Start-up and Commissioning

• Review the Contractor’s alternative recommendations to correct the problems
which cannot be resolved onsite.

• Review and approve the Contractor’s advise and assist plan.

3. Advise and Assist

• Review the reports submitted by the Contractor regarding operational
progress
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4. Other Tasks

1) Attend the monthly progress meetings with the Contractor, CQC, Employer
representatives, and assigned Works staff management throughout the OM&T
period to review all activities of the Contractor.

2) Review the Contractor’s monthly reports during the OM&T period.
3) Participate in the monthly meetings of the safety committee.
4) Develop with the Contractor and the Employer an employee performance

evaluation procedure, including reporting format, for all the Works staff
assigned to the Works.

5) Review and approve any modification or improvements or any required
additional work to improve the operational efficiency and associated costs.

6) Review and approve the O&M manuals submitted by the Contractor.
7) Review and approve the reference library list submitted by the Contractor.
8) Approve the OM&T computer hardware and software.

C.4.B.8. Other Services

a. General

The CMC shall provide comprehensive and complete services with regard to the
implementation of this project. It is acknowledged that this Statement of Work
may not have specifically addressed all tasks pertinent to the conduct of the
Project. In this regard, it will be the responsibility of the CMC to identify
any additional tasks necessary for the efficient and effective implementation
of the overall Project and to recommend to USAID, with information copy to the
Employer, appropriate action for accomplishing these tasks. These
recommendations are considered to be a vital element of the duties of the CMC
throughout the life of the Project. Any of the identified tasks, desired by
USAID, which are not provided for in the budget and level of effort estimates
for this Contract, shall be effected by a modification to this Contract. The
CMC shall not initiate work under "Other Tasks" until authorized in writing by
the Contracting Officer.

b. Materials and Equipment Procurement

Any work assigned, relative to the provisions of this clause, shall be effected
by a modification to this Contract.

c. Special Claims / Arbitration Assistance

1. In addition to day-to-day Claims Assistance to be provided per Section C.4
B.3. b. 14) above, the CMC shall, with the approval of USAID, provide to the
EMPLOYER expert services of Specialist Subcontractors which may be required
due to receipt of complex and/or high value claims, the anticipation of
litigation, or the need to respond and participate in Alternative Dispute
Resolution, Mediation, and/or an Arbitration proceeding.

2. The CMC shall cooperate with, provide assistance to, and otherwise expedite
the activities, requests and logistic needs of the members of the Disputes
Resolution Board, as may relate to implementation of Clause 67 of FIDIC as
amended in Part II Conditions of Particular Application.
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C.5 WORK FOR OTHERS

Any work performed by the CMC for the Host Country Project Implementation Unit
responsible for the subject Construction contracts or any other local Host Country
Government entity will not be chargeable under this contract unless specifically
included in the Scope of Work.

C.6 PROJECT REVIEW AND COORDINATION

The CMC shall maintain close contact with both EMPLOYER and USAID on all matters
and issues related to the work. The CMC shall meet with EMPLOYER and USAID
personnel regularly, at least once per month during the project duration, to
report progress of the work. In addition, the CMC shall hold special meetings for
urgent matters as required.

C.7 USAID APPROVALS

Certain documents prepared and all procurement actions performed under this
Contract, require USAID approvals. The CMC shall consult and assist, as
necessary, to obtain such approvals. Obtainment of such approvals shall be deemed
to be an integral component of all of the CMC tasks. USAID's approval role,
contemplated hereunder, is exercised in its function as the funding Agency for the
Project and its responsibility to monitor Project activities in order to keep
fully informed as to the progress of the work and, in certain instances, to
furnish prior approval of those contract actions which, in accordance with USAID
procedures, require such approval. Dependent upon the type and scope of the
project, requirements for USAID reviews, concurrence or approvals may vary. For
project implementation, utilising Host Country Contracts please consult latest
revision of USAID Automated Directive System and relevant Handbooks for guidance.

C.8 PERSONNEL
 
1) Stage III (services from July 2002 through PACD of 30 September 2005): With

several ongoing projects at various stages of completion and one (or two)
construction contracts just recently awarded, it is imperative that the CMC be
fully staffed with qualified personnel right from the start of the CMC
contract. The CMC must respond quickly and thoroughly to construction
contractor queries, submittals, issues, etc. Of particular importance are
timely responses to construction contractor correspondence, expedited review
and return of annotated submittals, urgent addressing and resolution of
potential change orders and expedited processing of construction contractor
invoices.

2) Note: Positions and levels of effort shall be in accordance with USAID
approvals and Employer concurrence per Section C.2 B. of this contract.
Vacancies in positions as a result of personnel absences due to Annual Leave,
Extended Sick Leave, Transfers, Promotions, Retirements, Termination, etc.,
shall be planned for where possible. Replacements, or adequate short term
coverage shall be provided by the CMC so as to prevent the occurrence of delays
in: responses to construction contractor correspondence, expedited review and
return of annotated submittals, urgent addressing and resolution of Potential
Change Orders, and expedited processing of construction contractor invoices.
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C.9. DEFINITIONS/ABBREVIATIONS AND ACRONYMS

1. In the Contract (as hereinafter defined) the following words and expressions
shall have the meanings hereby assigned to them, except where the context
otherwise requires:

• "Addenda" means written or graphic instruments issued prior to opening of
bids which modify or interpret the bidding documents, including drawings and
specifications, by additions, deletions, clarifications or corrections.
Addenda will become part of the Contract when the Tender/Award/Agreement
form is executed by the Employer.

• "AID" (or USAID) means the Agency for International Development, of the
United States of America.

• "Bid" or "Proposal" means Tender.

• "Bidder" means Tenderer.

• "Bill of Quantities" means the priced and completed bill of quantities
forming part of the Tender.

• "Commencement Date" means the date the Notice to Commence is received by the
Construction Contractor.

• "Communication" means Instructions.

• "Contract" means Standard Form 26 Sections A through I.

• "Contract Amount" shall have the same meaning as "Contract Price" in these
Contract Documents.

• "Contract Completion Time" shall have the same meaning as "Time for
Completion" in these Contract Documents.

• "Contract Price" means the sum stated in the Letter of Acceptance as payable
to the Contractor for the execution and completion of the Works and the
remedying of any defects therein in accordance with the provisions of the
Construction Contract.

• "Construction Contractor" means "Design/Build Contractor" the person/Company
whose tender has been accepted by the Employer and the legal successors in
title to such person, but not (except with the consent of the Employer) any
assignee of such person.

• "Cost" means all expenditure properly incurred or to be incurred, whether on
or off the Site, including overhead and other charges properly allocable
thereto but does not include any allowance for profit.

• "Contract" means Standard Form 26 Sections A thru I.

• "Contract Completion Time" shall have the same meaning as "Time for
Completion" in these Contract Documents.



RFP No. 263-02-001
Page 32 of 101

 

• "Contractor's Equipment" means all appliances and things of whatsoever
nature (other than Temporary Works) required for the execution and
completion of the Works and the remedying of any defects therein, but does
not include Plant, materials or other things intended to form or forming
part of the Permanent Works.

• "Cost" means all expenditure properly incurred or to be incurred, whether on
or off the Site, including overhead and other charges properly allocable
thereto but does not include any allowance for profit.

• "Day" means calendar day.

• "Design/Build Contractor" means the person/Company whose bid has been
accepted by the Employer and the legal successors in title to such person,
but not (except with the consent of the Employer) any assignee of such
person.

• "Drawings" means all drawings, calculations and technical information of a
like nature prepared and provided by the ED/CMC to the Construction
Contractor under this Contract and all drawings, calculations, samples,
patterns, models, operation and maintenance manuals and other technical
information of a like nature submitted by the Construction Contractor and
approved by the ED/CMC.

• "Eligible Country" means a country designated by authorized USAID Geographic
Code.

• "EMPLOYER" means the Owner means the National Organization for Potable Water
and Sanitary Drainage (NOPWASD) of the Arab Republic of Egypt.

• "Engineer" means the successor to CDM and its authorized representatives.

• "Engineer's Representative" means a person appointed by the Engineer.

• "Field Order - means a Variation Order issued by the Engineer for minor
variations in the Contract which do not affect the intent, the cost and/or
the time for completion of the Contract.

• “Follow-on CMC” means the successor to CDM.

• "Force Account Work" means "Day Work."

• "Foreign Currency" means a currency of a country other than that in which
the Works are to be located.

• "Force Account Work" means "Day Work."

• "Government" means the Host Country Government.

• "Host Country" means Arab Republic of Egypt, means Cooperating Country.
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• "Instructions" means determination unilaterally given.

• “Incumbent CMC” means Camp Dresser & McKee International Inc.

• "Letter of Acceptance" means the formal acceptance by the Employer of the
Bid.

• "Notice to Commence" is the notice issued by the Engineer directing the
Construction Contractor to commence construction after the Construction
Contractor is mobilized.

• "Notice to Proceed" is the notice issued by the Engineer directing the
Construction Contractor to start mobilization.

• "Owner" means Employer (Host Country Implementing Agency).

• "Permanent Works" means the permanent works to be executed (including Plant)
in accordance with the Contract.

• "Project Steering Committee" Means Project Follow-Up Committee and is
usually composed of representatives of appropriate ministries, governorates,
or other agencies of the Host Country. As a rule, the committee members are
officials of high rank, who provide general policy guidance to the Project
Manager/administrator and otherwise facilitate project progress by resolving
major problems or issues.

• "Section" means one of the technical specifications, (when describing a
technical specification).

• “Site" means the places provided by the EMPLOYER where the Works are to be
executed and any other places as may be specifically designated in the
Contract.

• "Shop Drawings" means drawings, diagrams, illustrations, brochures,
schedules and other data which are prepared by the Construction Contractor,
a Subcontractor, manufacturer, supplier, or distributor and which will
illustrate the equipment, material or some portion of the work.

• "Specification" means the specification of the Works included in the
Contract and any modification thereof or addition thereto made or submitted
by the Engineer and approved by the Contracting Officer.

• "Subcontractor" means any person named in the Contract as a Subcontractor
for a part of the Works or any person to whom a part of the Works has been
subcontracted with the consent of the Engineer and the legal successors in
title to such person, but not any assignee of any such person.

• "Tender" means the Contractor's priced offer to the Employer for the
execution and completion of the Works and the remedying of any defects
therein in accordance with the provisions of the contract, as accepted by
the Letter of Acceptance.
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• "Tests on Completion" means the tests specified in the Contract or otherwise
agreed by the Engineer and the Contractor which are to be made by the
Contractor before the Works or any Section or part thereof are taken over by
the Employer.

• "Time for Completion" means the time for completing the execution of and
passing the Tests of Completion of the Works or any Section or part thereof
as stated in the Contract or as extended, calculated from the Commencement
Date.

• “Wayleaves” means Right of Way.

• “Works” means the Permanent Works and the Temporary Works or either of them
as appropriate. “Works” shall also have the same meaning as “Project” in
these Contract Documents.

• "Writing" means any hand-written, type-written, or printed communication,
including electronic mail (e-mail) telex, cable and facsimile transmission.

Abbreviations:

CDM: Camp Dresser & McKee International Inc.
CM: Construction Management
CMC Construction Management Contract
CPFF Cost Plus Fixed Fee
CPM Critical Path Method
CQC Construction Quality Control
CRMP Construction Risk Management Program
DBC Design Build Contract
D/B Design Build
ED Engineering Design
EOPCC Engineer's Opinion of Probable Cost
FIDIC Federation Internationale des Ingenieurs – Conseils
GOE Government of Egypt
HC Host Country
HCC Host Country Contract
IFB Invitation for Bid
LOE Level of Effort
LND Logic Network Diagram
MHPU Ministry of Housing & Public Utilities
MIC Ministry of International Cooperation
MOP Ministry of Planning
NOPWASD National Organization of Potable Water and Sanitary Drainage
NTC Notice to Commence
OM & T Operations, Maintenance and Training
PACD Project Assistance Completion Date
PIU Project Implementation Unit
QA/QC Quality Assurance/Quality Control
QCP Quality Control Program
RFP Request For Proposal
RP Results Package
ROW Right of Way
SC Secondary Cities
SCRP Secondary Cities Results Package
SOP Standard Operating Procedures
USAID United States Agency for International Development
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VECP Value Engineering Change Proposal
VO Variation Order
VOR Variation Order Request
W/WW Water & Wastewater
WTP Water Treatment Plant

[END OF SECTION C]
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SECTION D - PACKAGING AND MARKING

D.1 AIDAR 752.7009 MARKING (JAN 1993)

(a) It is USAID policy that USAID-financed commodities and shipping containers,
and project construction sites and other project locations be suitably marked with
the USAID emblem. Shipping containers are also to be marked with the last five
digits of the USAID financing document number. As a general rule, marking is not
required for raw materials shipped in bulk (such as coal, grain, etc.), or for
semifinished products which are not packaged.

(b) Specific guidance on marking requirements should be obtained prior to
procurement of commodities to be shipped, and as early as possible for project
construction sites and other project locations. This guidance will be provided
through the cognizant technical office indicated on the cover page of this
contract, or by the Mission Director in the Cooperating Country to which
commodities are being shipped, or in which the project site is located.

(c) Authority to waive marking requirements is vested with the Regional
Assistant Administrators, and with Mission Directors.

(d) A copy of any specific marking instructions or waivers from marking
requirements is to be sent to the Contracting Officer; the original should be
retained by the Contractor.

[END OF SECTION D]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Number, Title, and Date) in accordance with the clause
at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this
contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.246-3 INSPECTION OF MAY 2001
SUPPLIES--COST-REIMBURSEMENT

52.246-5 INSPECTION OF APR 1984
SERVICES--COST-REIMBURSEMENT

E.2 INSPECTION AND ACCEPTANCE

USAID inspection and acceptance of services, reports and other required
deliverables or outputs shall take place at the construction sites in Mansoura,
Nuweiba, Luxor, Kom Ombo, Darawo, Nasr City and Cairo or at any other location
where the services are performed and reports and deliverables or outputs are
produced or submitted. The CTO listed in Section G has been delegated authority to
inspect and accept all services, reports and required deliverables or outputs.

[END OF SECTION E]
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Number, Title, and Date) in accordance with the clause
at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this
contract. See FAR 52.252-2 for an internet address (if specified) for electronic
access to the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.242-15 STOP-WORK ORDER AUG 1989
ALTERNATE I (APR 1984)

52.247-34 F.O.B. DESTINATION NOV 1991

F.2 DELIVERY SCHEDULE

The schedule is incorporated by reference and is in full force and effect as if
included in full therein. Any changes to the schedule require approval by the
Contracting Officer

F.3 PERIOD OF PERFORMANCE

The period of performance for this contract is from July 1, 2002 through September
30, 2005.

F.4 PERFORMANCE STANDARDS

Evaluation of the Contractor's overall performance will be conducted jointly by
the CTO and the Contracting Officer, and shall form the basis of the Contractor's
permanent performance record with regard to this contract.

F.5 REPORTS AND DELIVERABLES OR OUTPUTS

In addition to the requirements set forth for submission of reports in Sections I
and J and in the AIDAR clause 752.242-70, Periodic Progress Reports, the
Contractor shall submit the deliverables or outputs to the CTO specified in
Section G.

F.6 PROGRESS REPORTING REQUIREMENTS
   
752.242-70 PERIODIC PROGRESS REPORTS (JUL 1998)

(a) The contractor shall prepare and submit progress reports as specified in the
Schedule and Section C of this contract. These reports are separate from the
interim and final performance evaluation reports prepared by USAID in
accordance with (48 CFR) FAR 42.15 and internal Agency procedures, but they
may be used by USAID personnel or their authorized representatives when
evaluating the contractor's performance.
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(b) During any delay in furnishing a progress report required under this contract,
the contracting officer may withhold from payment an amount not to exceed US
$25,000 (or local currency equivalent) or 5 percent of the amount of this
contract, whichever is less, until such time as the contracting officer
determines that the delay no longer has a detrimental effect on the
Government's ability to monitor the contractor's progress.

F.7 LEVEL OF EFFORT

(a) The contractor shall devote _______ person-hours level of effort of direct
employee, consultant, or subcontractor labor for the period specified in the
clause, Period of Performance, above. This total level of effort is organized
by labor category below.

Labor Hours

Home Office
(those physically located in the US)
Expatriate Short-Term Professional
In-Country Long-Term Expatriate
Local Long-Term Professional
Local Short-Term Professional

SUB-TOTAL PROFESSIONAL

Non-professional

TOTAL

Non-professional personnel include office managers, administrative personnel
(including secretaries and messengers) and drivers. This list is not
inclusive.

3% deviation from total figures of professional or non-professional
personnel may be made without Contracting Officer approval. Any variances
+/- 3% require prior Contracting Officer's approval.

(b) The number of person-hours for any labor category may be used in any other
labor category, subject to the prior written approval or direction of the CTO.
Once the level of effort has been fully expended, this contract is complete.

F.8 PRESENCE OF PERSONNEL

Vacancies in positions as a result of personnel absences due to annual leave,
extended sick leave, transfers, promotions, retirements, termination, etc shall be
planned for where possible. Replacements, or adequate short term coverage shall
be provided by the CMC so as to prevent the occurrence of delays in: responses to
construction contractor correspondence, review and return of annotated design
submittals, urgent address and resolution of potential Change Orders, and
expedited processing of construction contractor invoices.
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F.9 LIMITATION ON LEVEL OF EFFORT (March 1996)

The contractor will notify the Contracting Officer in writing when the contract or
any task order awarded under the contract is expected to exceed 75% of the
estimated level of effort (LOE) specified in the Schedule. Along with the written
notice, the contractor will provide the Contracting Officer with a revised
estimate of the total LOE. Project approvals, technical orders or other direction
from the project office do not constitute authorization to increase, decrease or
redistribute LOE. The Government is not obligated to reimburse the contractor for
any actions which increase, decrease or redistribute LOE unless such actions have
been authorized in writing by the contracting officer. In the event direct labor
hours in excess of the LOE are required to accomplish the work, such additional
effort will be treated as new procurement except in limited situations in which
the "Changes" clause may be applicable.

In the event fewer hours of LOE are used than authorized originally or by
modification, the contracting officer has the option to extend the period of
performance for any additional period of time not exceeding 90 days to allow the
contractor to furnish the LOE specified in the contract schedule. Such extensions
shall not exceed any established funding ceilings or other terms and conditions
and is for the sole purpose of allowing the contractor to utilize the LOE.

(End of Clause)

F.10 KEY PERSONNEL

A. The key personnel which the Contractor shall furnish for the performance of
this contract are as follows:

Name Title

B. The personnel specified above are considered to be essential to the work being
performed hereunder. Prior to replacing any of the specified individuals, the
Contractor shall immediately notify both the Contracting Officer and USAID
Cognizant Technical Officer reasonably in advance and shall submit written
justification (including proposed substitutions) in sufficient detail to
permit evaluation of the impact on the program. No replacement of personnel
shall be made by the Contractor without the written consent of the Contracting
Officer.
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F.11 MINIMUM QUALIFICATIONS OF KEY PERSONNEL

[END OF SECTION F]
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Number, Title, and Date) in accordance with the clause
at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.
See FAR 52.252-2 for an internet address (if specified) for electronic access to
the full text of a clause.

NUMBER TITLE DATE
AIDAR 48 CFR Chapter 7

752.7003 DOCUMENTATION FOR PAYMENT NOV 1998

G.2 ADMINISTRATIVE CONTRACTING OFFICE

The Administrative Contracting Office is:

Office of Procurement
United States Agency for International
Development
USAID
Unit 64902

G.3 COGNIZANT TECHNICAL OFFICER (CTO)

The Cognizant Technical Officer is Dulal Dutta or his or her designee at:

EI/WW
United States Agency for International
Development
USAID
Unit 64902
APO AE 09839-4902

Telephone: 011-202-5226761

G.4 TECHNICAL DIRECTIONS/RELATIONSHIP WITH USAID

(a) Technical Directions is defined to include:

(1) Written directions to the Contractor which fill in details, suggest
possible lines of inquiry, or otherwise facilitate completion of work;

(2) Provision of written information to the Contractor which assists in the
interpretation of drawings, specifications, or technical portions of the
work statement;

(3) Review and, where required, provide written approval of technical
reports, drawings, specifications, or technical information to be
delivered. Technical directions must be in writing, and must be within
the scope of the work as detailed in Section C.
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(b) The CTO is authorized by designation to take any or all action with respect to
the following which could lawfully be taken by the Contracting Officer, except
any action specifically prohibited by the terms of this Contract:

(1) Assure that the Contractor performs the technical requirements of the
contract in accordance with the contract terms, conditions, and
specifications.

(2) Perform or cause to be performed, inspections necessary in connection
with a) above and require the Contractor to correct all deficiencies;
perform acceptance for the Government.

(3) Maintain all liaison and direct communications with the Contractor.
Written communications with the Contractor and documents shall be signed
as "Cognizant Technical Officer" with a copy furnished to the Contracting
Officer.

(4) Issue written interpretations of technical requirements of Government
drawings, designs, and specifications.

(5) Monitor the Contractor's production or performance progress and notify
the Contractor in writing of deficiencies observed during surveillance,
and direct appropriate action to effect correction. Record and report to
the Contracting Officer incidents of faulty or nonconforming work, delays
or problems.

(6) Obtain necessary security clearance and appropriate identification if
access to Government facilities is required. If to be provided, ensure
that Government furnished property is available when required.

LIMITATIONS: The CTO is not empowered to award, agree to, or sign any contract
(including delivery or purchase orders) or modifications thereto, or in any way to
obligate the payment of money by the Government. The CTO may not take any action
which may impact on the contract schedule, funds, scope or rate of utilization of
LOE. All contractual agreements, commitments, or modifications which involve
prices, quantities, quality, schedules shall be made only by the Contracting
Officer.

(c) The CTO is required to meet quarterly/semi-annually/annually with the
Contractor and the Contracting Officer concerning performance of items
delivered under this contract and any other administration or technical
issues. Telephonic reports may be made if no problems are being experienced.
Problem areas should be brought to the immediate attention of the Contracting
Officer.

(d) In the absence of the designated CTO, the CTO may designate someone to serve
as CTO in their place. However, such action to direct an individual to act in
the CTO's stead shall immediately be communicated to the Contractor and the
Contracting Officer.

(e) Contractual Problems - Contractual problems, of any nature, that may arise
during the life of the contract must be handled in conformance with specific
public laws and regulations (i.e. Federal Acquisition Regulation and Agency
for International Development Acquisition Regulation). The Contractor and the
CTO shall bring all contracting problems to the immediate attention of the
Contracting Officer. Only the Contracting Officer is authorized to formally
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resolve such problems. The Contracting Officer will be responsible for
resolving legal issues, determining contract scope and interpreting contract
terms and conditions. The Contracting Officer is the sole authority
authorized to approve changes in any of the requirements under this contract.
Notwithstanding any clause contained elsewhere in this contract, the said
authority remains solely with the Contracting Officer. These changes include,
but will not be limited to the following areas: scope of work, price,
quantity, technical specifications, delivery schedules, and contract terms and
conditions. In the event the Contractor effects any changes at the direction
of any other person other than the Contracting Officer, the change will be
considered to have been made without authority.

(f) Failure by the Contractor to report to the Administrative Contracting Office,
any action by the Government considered to a change, within the specified
number of days contained in FAR 52.243-7 (Notification of Changes), waives the
Contractor's right to any claims for equitable adjustments.

G.5 PAYING OFFICE

The paying office for this contract is:

Office of Financial Management
US Agency for International Development
USAID
UNIT 64902
APO AE 09839-4902

G.6 ACCOUNTING AND APPROPRIATION DATA

Budget Fiscal: 2000

Operating Unit:

Strategic Objective:

Team/Division: EI/WW

Benefiting Geo Area: 263

Object Class:

Amount Obligated: $.00

G.7 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS

(a) The Offeror represents that, if it is subject to the reporting
requirements of 38 U.S.C. 4212(d) (i.e. the VETS-100 report required by
the Federal Acquisition Regulation clause 52.222-37, Employment Reports
on Disabled Veterans and Veterans of the Vietnam Era), it has [_] has
not [_] submitted the most recent report required by 38 U.S.C. 4212(d).

(b) An Offeror who checks "has not" may not be awarded a contract until the
required reports are filed. (31 U.S.C. 1354)

[END OF SECTION G]
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated
by reference (by Citation Number, Title, and Date) in accordance with the clause
at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.
See FAR 52.252-2 for an internet address (if specified) for electronic access to
the full text of a clause.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

AIDAR 48 CFR Chapter 7

752.7027 PERSONNEL DEC 1990

H.2 AIDAR 752.225-70 SOURCE, ORIGIN AND NATIONALITY REQUIREMENTS (FEB 1997)

(a) Except as may be specifically approved by the Contracting Officer, all
commodities (e.g., equipment, materials, vehicles, supplies) and services
(including commodity transportation services) which will be financed under
this contract with U.S. dollars shall be procured in accordance with the
requirements in 22 CFR part 228, "Rules on Source, Origin and Nationality for
Commodities and Services Financed by USAID." The authorized source for
procurement is Geographic Code 000 unless otherwise specified in the schedule
of this contract. Guidance on eligibility of specific goods or services may be
obtained from the Contracting Officer.

(b) Ineligible goods and services. The Contractor shall not procure any of the
following goods or services under this contract:

(1) Military equipment,
(2) Surveillance equipment,
(3) Commodities and services for support of police and other law enforcement

activities,
(4) Abortion equipment and services,
(5) Luxury goods and gambling equipment, or
(6) Weather modification equipment.

(c) Restricted goods. The Contractor shall not procure any of the following goods
or services without the prior written approval of the Contracting Officer:

(1) Agricultural commodities,
(2) Motor vehicles,
(3) Pharmaceuticals and contraceptive items,
(4) Pesticides,
(5) Fertilizer,
(6) Used equipment, or
(7) U.S. government-owned excess property.

If USAID determines that the Contractor has procured any of these specific
restricted goods under this contract without the prior written authorization of
the Contracting Officer, and has received payment for such purposes, the
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Contracting Officer may require the Contractor to refund the entire amount of the
purchase.

H.3 AIDAR 752.7032 INTERNATIONAL TRAVEL APPROVAL AND NOTIFICATION REQUIREMENTS
AND AIDAR 752.7027 PERSONNEL

In accordance with the above clauses, the Contracting Officer hereby provides
prior written approval for international travel, provided that concurrence with
the assignment of individuals outside the United States is obtained by the
Contractor, in writing, from the CTO prior to their assignment abroad, which must
be within the terms of this contract, is subject to availability of funds, and
should not be construed as authorization either to increase the estimated cost or
to exceed the obligated amount (see Section B). The Contractor shall retain for
audit purposes a copy of each travel concurrence.

H.4 INSURANCE AND SERVICES

(a) Pursuant to AIDAR 752.228-3 Worker's Compensation Insurance (Defense Base
Act); USAID's DBA insurance carrier is:

Rutherfoord International, Inc.
5500 Cherokee Avenue, Suite 300
Alexandria, VA 22312

Points of Contact:
Sara Payne or Diane Ford
(703) 354-1616

Hours of Operation are: 8 a.m. to 5 p.m. (EST)
Telefax: 703) 354-0370
E-Mail: www.rutherfoord.com

(b) Pursuant to AIDAR 752.228-70 Medical Evacuation (MEDEVAC) Services, USAID's
Medevac service provider is:

Medex Assistance Corporation
P.O. Box 5375
Timonium, MD 21094-5375
Telephone: (410) 453-6300 in Maryland;
or (800) 537-2029 (toll-free)
Telefax: (410) 453-6301

Applicants should request coverage in accordance with USAID Contract No. HNE-
Q-00-98-00106-00.

Medevac services costs are allowable as a direct cost.

H.5 AUTHORIZED GEOGRAPHIC CODE

The authorized geographic code for procurement of goods and services under this
contract is 000. Local Procurement is permitted in accordance with 22 CFR 228.
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H.6 LOGISTIC SUPPORT

The CMC shall be responsible for providing all its own logistic support, which is
necessary and of an acceptable standard for the timely completion of work under
this contract. If the CMC has first exhausted all recourse through normal,
standard Host Country procedures with unsatisfactory results, then USAID and/or
EMPLOYER will assist the CMC in obtaining the various government approvals and
clearances required.

H.7 PERSONNEL COMPENSATION

(a) Limitations:

(1) Salaries and wages may not exceed the Contractor's established policy and
practice, including the Contractor's established pay scale for equivalent
classifications of employees, which shall be certified to by the
Contractor. Nor may any individual salary or wage, without approval of
the Cognizant Contracting Officer, exceed the employee's current salary
or wage, or the highest rate of annual salary or wage received during any
full year of the immediately preceding three (3) years.

(2) In addition, there is a ceiling on the reimbursable base salary or wage
paid to personnel under the Contract equivalent to the maximum annual
salary rate of the USAID "ES-6" (or the equivalent daily rate of the
maximum ES-6 salary, if compensation is not calculated on an annual
basis), as amended from time to time, unless an advance written waiver is
granted by the USAID Procurement Executive prior to contract award.

(b) Salaries During Travel

Salaries and wages paid while in travel status will not be reimbursed for a
travel period greater than the time required for travel by the most direct and
expeditious air route.

(c) Return of Overseas Employees

Salaries and wages paid to an employee serving overseas who is discharged by
the Contractor for misconduct, inexcusable non- performance, or security
reasons will in no event be reimbursed for a period which extends beyond the
time required to return him promptly to his point of origin by the most direct
and expeditious air route.

(d) Annual Salary Increases

One annual salary increase (includes promotional increase) of not more than
the annual cost-of-living adjustment (COLA) received by Federal General
Schedule (GS) employees may be granted after the employee's completion of each
twelve month period of satisfactory services under the contract. Annual salary
increases of any kind exceeding these limitations or exceeding the maximum
salary of ES-6 may be granted only with the advance written approval of the
Contracting Officer.

(e) Consultants

No compensation for consultants will be reimbursed unless their use under the
contract has advance written approval of the Contracting Officer; and if such
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provision has been made or approval given, compensation shall not exceed 1)
the highest rate of annual compensation received by the consultant during any
full year of the immediately preceding three years or 2) the maximum daily
salary rate of ES-6, whichever is less.

(f) Initial Salaries

The initial starting salaries of all employees whose salaries are charged as a
direct cost to this contract must be approved, in advance and in writing, by
the Contracting Officer. (any initial starting salaries included in the
contractor's best and final and accepted during negotiations, are deemed
approved upon contract execution).

NOTE: The daily rate of a Foreign Service officer Class 1 (ES-6) is determined
by dividing the annual salary by 2087 hours and multiplying the quotient by 8.

NOTE: Any Approvals issued pursuant to the above sections shall be retained by
the Contractor for audit purposes. Approvals issued pursuant to the above must
be within the terms of this contract, and shall not serve to increase the
total estimated cost or the obligated amount of this contract, whichever is
less (see Part I, Section B.3 of this contract).

(g) Work Week

(l) Nonoverseas Employees. The length of the contractor's U.S., non-overseas
employees workday shall be in accordance with the contractor's
established policies and practices and shall not be less than 8 hours per
day and 40 hours per week.

(2) Overseas Employee. The work week for the Contractor's overseas employees
shall not be less than 40 hours and shall be scheduled to coincide with
the work week for those employees of the USAID Mission and the
Cooperation Country associated with the work of this contract.

(h) Definitions

As used herein, the terms "Salaries," "Wages," and "Compensation" mean the
periodic remuneration received for professional or technical services
rendered, exclusive of any of the differentials or allowances defined in the
clause of this contract entitled "Differentials and Allowances" (AIDAR
752.7028), unless otherwise stated. The term "compensation" includes payments
for personal services (including fees and honoraria). It excludes earnings
from sources other than the individual's professional or technical work,
overhead, or other charges (see also the clause of this contract entitled
"Personnel Compensation" (AIDAR 752.7007).

H.8 SUBCONTRACTING PLAN AND THE SF 294 – SUBCONTRACTING REPORT FOR INDIVIDUAL
CONTRACTS AND SF 295 – SUMMARY CONTRACTING REPORT

The Contractor's subcontracting plan dated is hereby incorporated as a
material part of this contract.

In accordance with FAR 52.219-9, SF 294 and SF 295 should be forwarded to the
following address:

U.S. Agency for International Development
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Office of Small and Disadvantaged Business
Utilization
Room 7.08 RRB
Washington, D.C. 20523

H.9 EEO COMPLIANCE REVIEW (OCT 1997)

If the award, when let, should total $10 million or more, the prospective
contractor and its known first-tier subcontractors with subcontracts of $10
million or more shall be subject to a compliance evaluation before the award of
the contract unless OFCCP has conducted an evaluation and found them to be in
compliance with Executive Order 11246 within the preceding 24 months.

H.10 USG PROVIDED EQUIPMENT FOR OFFICES IN HOST COUNTRY

The principal CMC office will be located in Cairo, Egypt. The CMC will be
responsible for establishing and maintaining an office adequately staffed and
appropriately located to carry out the duties and responsibilities assigned to the
CMC.

At the end of the project the items will be turned over to the National
Organization of Potable Water and Sanitary Drainage (NOPWASD) in accordance with
USAID regulations. It is the CMC’s responsibility to relinquish care and custody
of all non-expendable property to the NOPWASD.

H.11 PERSONAL USE OF PROJECT VEHICLES

Personal use of Project Vehicles is subject to the policies and Mission Orders of
USAID/Egypt as amended from time to time and generally is not permitted. Long
term contractors (24 months or more) will be entitled to shipping allowances of
POVs. Shuttle service, for expatriates only, for the purpose of going to and from
the office will be allowed provided reimbursement is in accordance with Mission
policy.

H.12 CURRENT BLANKET WAIVERS APPROVED FOR USAID/EGYPT DIRECT AWARDS

Type of Waiver Expiry Date

US Source & Origin for Locally Manufactured 07/01/02
Air Conditioners/Heaters

US Source & Origin for Photocopiers 04/05/03

US Source & Origin for 220V Black & White (not color)
Microcomputer Printers 07/21/03

US Source & Origin for Arabic Computer Software 08/28/03

US Source & Origin for 220 volt PAL Video Equipment 02/25/04
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H.13 CONTRACTOR NOTICES AND MISSION ORDERS

Guidance and policy matters addressed in Contractor Notices and Mission Orders
apply to this contract unless otherwise specified by the Contracting Officer.

H.14 RECORDS, INFORMATION, DOCUMENTS AND MATERIAL

Except as specifically authorized by this contract, or as otherwise approved by
the Contracting Officer, records or other information, documents and material
furnished by USAID or Egyptian agencies to the Contractor in the performance of
this Contract or information developed by the Contractor in the course of the work
hereunder, will be used only in connection with the work performed under this
Contract. The Contractor will, upon completion or termination of this Contract
transmit to USAID and Egyptian agencies all records or other information,
documents and materials, and any copies thereof, furnished to the Contractor or
developed by the Contractor in the performance of this Contract.

H.15 LANGUAGE AND UNITS

All correspondence reports, studies, questionnaires, and contract amendment, or
other related documents shall be in the English language and shall use metric
units of measurement, Système International (SI). All drawings, maps, tables, and
charts shall be in English and shall use SI units of measurement. Although
English is designated as the official language of all Construction contracts, an
unofficial Host Country translation and vice-versa of certain the Contract Forms,
correspondence, major decisions or directives, may become necessary and shall be
prepared by the CMC and submitted to EMPLOYER or USAID, as appropriate. The CMC
shall provide timely and high quality translation services as required in the
above work.

H.16 OWNERSHIP OF DOCUMENTS

As each discrete portion of the Contract work is completed, the originals of all
drawings, and copies of all field data, test results, studies, reports, and other
materials prepared as part of this Statement of Work shall be delivered to the
EMPLOYER. All such documents are to be in good condition and corrected to
represent As-Built status. Further, all such transmittals are to be clearly
identified, complete with comprehensive indices and separated by discipline as
well as by major sections of the project. Concurrently two (2) copies of the
transmittal letters complete with the comprehensive indices are to be delivered to
USAID for reference purposes. All such documents shall become the property of the
Host Country and may be transferred at its discretion. The CMC shall not release
such documents to third parties without the express written permission of USAID
and the Host Country.

[END OF SECTION H]
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

I.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force
and effect as if they were given in full text. Upon request, the Contracting
Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://arnet.gov/far/

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.202-1 DEFINITIONS MAY 2001
52.203-3 GRATUITIES APR 1984
52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO JUL 1995

THE GOVERNMENT
52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997

OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997

IMPROPER ACTIVITY
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE JUN 1997

CERTAIN FEDERAL TRANSACTIONS
52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000

ON RECYCLED PAPER
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST JUL 1995

WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT

52.211-5 MATERIAL REQUIREMENTS OCT 1997
52.215-2 AUDIT AND RECORDS--NEGOTIATION JUN 1999
52.215-4 CONTRACT TERMS AND CONDITIONS – MAY 1999

COMMERCIAL ITEMS
52.215-8 ORDER OF PRECEDENCE--UNIFORM CONTRACT OCT 1997

FORMAT
52.215-5 OFFEROR REPRESENTATIONS AND CERTIFICATIONS- JAN 1999

COMMERCIAL ITEMS
52.215-10 PRICE REDUCTION FOR DEFECTIVE COST OCT 1997

OR PRICING DATA
52.215-12 SUBCONTRACTOR COST OR PRICING DATA OCT 1997
52.215-14 INTEGRITY OF UNIT PRICES OCT 1997
52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS DEC 1998
52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY OCT 1997
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR OCT 1997

FOR POSTRETIREMENT BENEFITS (PRB) OTHER
THAN PENSIONS

52.216-7 ALLOWABLE COST AND PAYMENT MAR 2000
52.216-8 FIXED-FEE MAR 1997
52.217-2 CANCELLATION UNDER MULTIYEAR CONTRACTS OCT 1997
52.219-5 VERY SMALL BUSINESS SET-ASIDE MAR 1999

Alternate I (MAR 1999)
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS OCT 2000
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52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN OCT 2000
ALTERNATE II (OCT 2000)

52.219-16 LIQUIDATED DAMAGES-SMALL BUSINESS JAN 1999
SUBCONTRACTING PLAN

52.219-21 SMALL BUSINESS SIZE REPRESENTATION FOR MAY 1999
TARGETED INDUSTRY CATEGORIES UNDER THE
SMALL BUSINESS COMPETITIVENESS
DEMONSTRATION PROGRAM

52.222-3 CONVICT LABOR AUG 1996
52.222-19 CHILD LABOR - COOPERATION WITH FEB 2001

AUTHORITIES AND REMEDIES
52.222-20 WALSH-HEALEY PUBLIC CONTRACTS ACT DEC 1996
52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999
52.222-24 AFFIRMATIVE ACTION COMPLIANCE APR 1984
52.222-29 NOTIFICATION OF VISA DENIAL FEB 1999
52.222-35 AFFIRMATIVE ACTION FOR DISABLED APR 1998

VETERANS AND VETERANS OF THE VIETNAM ERA
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH JUN 1998

DISABILITIES
52.222-37 EMPLOYMENT REPORTS ON DISABLED VETERANS JAN 1999

AND VETERANS OF THE VIETNAM ERA
52.223-6 DRUG-FREE WORKPLACE MAY 2001
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUL 2000
52.227-1 AUTHORIZATION AND CONSENT JUL 1995
52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AUG 1996

AND COPYRIGHT INFRINGEMENT
52.228-7 INSURANCE--LIABILITY TO THIRD PERSONS MAR 1996
52.229-8 TAXES-FORENTI COST REIMBURSEMENT CONTRACTS MAR 1990
52.232-17 INTEREST JUN 1996
52.232-21 LIMITATION OF COSTS APR 1984
52.232-22 LIMITATION OF FUNDS APR 1984
52.232-23 ASSIGNMENT OF CLAIMS JAN 1986
52.233-1 DISPUTES DEC 1998

ALTERNATE I (DEC 1991)
52.233-3 PROTEST AFTER AWARD AUG 1996

ALTERNATE I (JUN 1985)
52.236-24 WORK OVERSIGHT IN ARCHITECT APR 1984

-ENGINEER CONTRACTS
52.237-10 IDENTIFICATION OF UNCOMPENSATED OVERTIME OCT 1997
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1984
52.242-2 PRODUCTION PROGRESS REPORTS APR 1991
52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS JAN 1997
52.242-13 BANKRUPTCY JUL 1995
52.243-2 CHANGES--COST REIMBURSEMENT AUG 1987

ALTERNATE II (APR 1984)
52.243-5 CHANGES AND CHANGED CONDITIONS APR 1984
52.244-2 SUBCONTRACTS AUG 1998

ALTERNATE II (AUG 1998)
52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS AND MAY 2001

COMMERCIAL COMPONENTS
52.244-4 SUBCONTRACTORS AND OUTSIDE ASSOCIATES AND AUG 1998

CONSULTANTS (ARCHITECT-ENGINEER SERVICES)
GOVERNMENT PROPERTY – COST REIMBURSEMENT,
TIME-AND MATERIAL, OR LABOR-HOUR CONTRACTS) JAN 1986
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52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, JAN 1986
TIME AND MATERIALS, OR LABOR HOUR
CONTRACTS)

52.246-23 LIMITATION OF LIABILITY FEB 1997
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS JAN 1997
52.247-64 PREFERENCE FOR PRIVATELY OWNED JUN 1997

U.S.-FLAG COMMERCIAL VESSELS
52.247-67 SUBMISSION OF COMMERCIAL TRANSPORTATION JUN 1997

BILLS TO THE GENERAL SERVICES
ADMINISTRATION FOR AUDIT

52.248-1 VALUE ENGINEERING NOV 1999
52.249-6 TERMINATION (COST-REIMBURSEMENT) SEP 1996
52.249-14 EXCUSABLE DELAYS APR 1984
52.253-1 COMPUTER GENERATED FORMS JAN 1991

AIDAR 48 CFR Chapter 7

752.202-1 DEFINITIONS
752.211-70 LANGUAGE AND MEASUREMENT JUN 1992
752.225-71 LOCAL PROCUREMENT FEB 1997
752.226-2 SUBCONTRACTING WITH DISADVANTAGED APR 1997

ENTERPRISE
752.226-3 LIMITATIONS ON SUBCONTRACTING JUN 1993
752.228-7 INSURANCE-LIABILITY TO THIRD PERSONS
752.228-70 MEDICAL EVACUATION (MEDVAC) SERVICES MAR 1993
752.245-70 GOVERNMENT PROPERTY-USAID

REPORTING REQUIREMENTS
752.7001 BIOGRAPHICAL DATA JUL 1997
752.7002 TRAVEL AND TRANSPORTATION JAN 1990
752.7004 EMERGENCY LOCATOR INFORMATION JUL 1997
752.7006 NOTICES APR 1984
752.7007 PERSONNEL COMPENSATION JUL 1996
752.7008 USE OF GOVERNMENT FACILITIES OR APR 1984

PERSONNEL
752.7010 CONVERSION OF U.S. DOLLARS TO LOCAL APR 1984

CURRENCY
752.7011 ORIENTATION AND LANGUAGE TRAINING APR 1984
752.7013 CONTRACTOR-MISSION RELATIONSHIPS OCT 1989
752.7014 NOTICE OF CHANGES IN TRAVEL REGULATIONS JAN 1990
752.7015 USE OF POUCH FACILITIES JUL 1997
752.7025 APPROVALS APR 1984
752.7027 PERSONNEL DEC 1990
752.7028 DIFFERENTIALS AND ALLOWANCES JUL 1996
752.7029 POST PRIVILEGES JUL 1993
752.7031 LEAVE AND HOLIDAYS OCT 1989
752.7033 PHYSICAL FITNESS JUL 1997
752.7034 ACKNOWLEDGEMENT AND DISCLAIMER DEC 1991

I.2 52.232-25 PROMPT PAYMENT (MAY 2001)

Notwithstanding any other payment clause in this contract, the Government will
make invoice payments and contract financing payments under the terms and
conditions specified in this clause. Payment shall be considered as being made on
the day a check is dated or the date of an electronic funds transfer. Definitions
of pertinent terms are set forth in sections 2.101 and 32.902 of the Federal
Acquisition Regulation. All days referred to in this clause are calendar days,
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unless otherwise specified. (However, see subparagraph (a)(4) of this clause
concerning payments due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments
(1) Due Date.

(i) Except as indicated in subparagraph (a)(2) and paragraph (c) of
this clause, the due date for making invoice payments by the
designated payment office shall be the later of the following two
events:

(A) The 30th day after the designated billing office has received a
proper invoice from the Contractor (except as provided in
subdivision (a)(1)(ii) of this clause).

(B) The 30th day after Government acceptance of supplies delivered
or services performed by the Contractor. On a final invoice
where the payment amount is subject to contract settlement
actions, acceptance shall be deemed to have occurred on the
effective date of the contract settlement.

(ii) If the designated billing office fails to annotate the invoice with
the actual date of receipt at the time of receipt, the invoice
payment due date shall be the 30th day after the date of the
Contractor's invoice; provided a proper invoice is received and
there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(2) Certain food products and other payments.
(i) Due dates on Contractor invoices for meat, meat food products, or

fish; perishable agricultural commodities; and dairy products,
edible fats or oils, and food products prepared from edible fats or
oils are--

(A) For meat or meat food products, as defined in section 2(a)(3)
of the Packers and Stockyard Act of 1921 (7 U.S.C. 182(3)), and
as further defined in Pub. L. 98-181, including any edible
fresh or frozen poultry meat, any perishable poultry meat food
product, fresh eggs, and any perishable egg product, as close
as possible to, but not later than, the 7th day after product
delivery.

(B) For fresh or frozen fish, as defined in section 204(3) of the
Fish and Seafood Promotion Act of 1986 (16 U.S.C. 4003(3)), as
close as possible to, but not later than, the 7th day after
product delivery.

(C) For perishable agricultural commodities, as defined in section
1(4) of the Perishable Agricultural Commodities Act of 1930 (7
U.S.C. 499a(4)), as close as possible to, but not later than,
the 10th day after product delivery, unless another date is
specified in the contract.

(D) For dairy products, as defined in section 111(e) of the Dairy
Production Stabilization Act of 1983 (7 U.S.C. 4502(e)), edible
fats or oils, and food products prepared from edible fats or
oils, as close as possible to, but not later than, the 10th day
after the date on which a proper invoice has been received.
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Liquid milk, cheese, certain processed cheese products, butter,
yogurt, ice cream, mayonnaise, salad dressings, and other
similar products, fall within this classification. Nothing in
the Act limits this classification to refrigerated products.
When questions arise regarding the proper classification of a
specific product, prevailing industry practices will be
followed in specifying a contract payment due date. The burden
of proof that a classification of a specific product is, in
fact, prevailing industry practice is upon the Contractor
making the representation.

(ii) If the contract does not require submission of an invoice for
payment (e.g., periodic lease payments), the due date will be as
specified in the contract.

(3) Contractor's invoice. The Contractor shall prepare and submit invoices
to the designated billing office specified in the contract. A proper
invoice must include the items listed in paragraph (a)(3)(i) through
(a)(3)(viii) of this clause. If the invoice does not comply with these
requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice (3 days for meat, meat
food products, or fish; 5 days for perishable agricultural commodities,
edible fats or oils, and food products prepared from edible fats or
oils), with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any
interest penalty owed the Contractor in the manner described in
subparagraph (a)(5) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as
close as possible to the date of the mailing or transmission.)

(iii)Contract number or other authorization for supplies delivered or
services performed (including order number and contract line item
number).

(iv) Description, quantity, unit of measure, unit price, and extended
price of supplies delivered or services performed.

(v) Shipping and payment terms (e.g., shipment number and date of
shipment, prompt payment discount terms). Bill of lading number and
weight of shipment will be shown for shipments on Government bills
of lading.

(vi) Name and address of Contractor official to whom payment is to be
sent (must be the same as that in the contract or in a proper
notice of assignment).

(vii)Name (where practicable), title, phone number, and mailing address
of person to be notified in the event of a defective invoice.

(viii) Any other information or documentation required by the contract
(such as evidence of shipment).

(ix) While not required, the Contractor is strongly encouraged to assign
an identification number to each invoice.
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(4) Interest penalty. An interest penalty shall be paid automatically by the
designated payment office, without request from the Contractor, if
payment is not made by the due date and the conditions listed in
paragraphs (a)(4)(i) through (a)(4)(iii) of this clause are met, if
applicable. However, when the due date falls on a Saturday, Sunday, or
legal holiday when Federal Government offices are closed and Government
business is not expected to be conducted, payment may be made on the
following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing
payment was processed, and there was no disagreement over quantity,
quality, or Contractor compliance with any contract term or
condition.

(iii)In the case of a final invoice for any balance of funds due the
Contractor for supplies delivered or services performed, the amount
was not subject to further contract settlement actions between the
Government and the Contractor.

(5) Computing penalty amount. The interest penalty shall be at the rate
established by the Secretary of the Treasury under section 12 of the
Contract Disputes Act of 1978 (41 U.S.C. 611) that is in effect on the
day after the due date, except where the interest penalty is prescribed
by other governmental authority (e.g., tariffs). This rate is referred
to as the "Renegotiation Board Interest Rate," and it is published in
the Federal Register semiannually on or about January 1 and July 1. The
interest penalty shall accrue daily on the invoice principal payment
amount approved by the Government until the payment date of such
approved principal amount; and will be compounded in 30-day increments
inclusive from the first day after the due date through the payment
date. That is, interest accrued at the end of any 30-day period will be
added to the approved invoice principal payment amount and will be
subject to interest penalties if not paid in the succeeding 30-day
period. If the designated billing office failed to notify the Contractor
of a defective invoice within the periods prescribed in subparagraph
(a)(3) of this clause, the due date on the corrected invoice will be
adjusted by subtracting from such date the number of days taken beyond
the prescribed notification of defects period. Any interest penalty owed
the Contractor will be based on this adjusted due date. Adjustments will
be made by the designated payment office for errors in calculating
interest penalties.

(i) For the sole purpose of computing an interest penalty that might be
due the Contractor, Government acceptance shall be deemed to have
occurred constructively on the 7th (unless otherwise specified in
this contract) after the Contractor delivered the supplies or
performed the services in accordance with the terms and conditions
of the contract, unless there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. In the
event that actual acceptance occurs within the constructive
acceptance period, the determination of an interest penalty shall
be based on the actual date of acceptance. The constructive
acceptance requirement does not, however, compel Government



RFP No. 263-02-001
Page 57 of 101

 

officials to accept supplies or services, perform contract
administration functions, or make payment prior to fulfilling their
responsibilities.

(ii) The following periods of time will not be included in the
determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in
invoices submitted to the Government, but this may not exceed
7 days (3 days for meat, meat food products, or fish; 5 days
for perishable agricultural commodities, dairy products,
edible fats or oils, and food products prepared from edible
fats or oils).

(B) The period between the defects notice and resubmission of the
corrected invoice by the Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in
accordance with the EFT clause of this contract.

(iii)Interest penalties will not continue to accrue after the filing of
a claim for such penalties under the clause at 52.233-1, Disputes,
or for more than 1 year. Interest penalties of less than $1 need
not be paid.

(iv) Interest penalties are not required on payment delays due to
disagreement between the Government and the Contractor over the
payment amount or other issues involving contract compliance or on
amounts temporarily withheld or retained in accordance with the
terms of the contract. Claims involving disputes, and any interest
that may be payable, will be resolved in accordance with the clause
at 52.233-1, Disputes.

(6) Prompt payment discounts. An interest penalty also shall be paid
automatically by the designated payment office, without request from the
Contractor, if a discount for prompt payment is taken improperly. The
interest penalty will be calculated as described in subparagraph (a)(5)
of this clause on the amount of discount taken for the period beginning
with the first day after the end of the discount period through the date
when the Contractor is paid.

(7) Additional interest penalty.
(i) a penalty amount, calculated in accordance with paragraph

(a)(7)(iii) of this clause, shall be paid in addition to the
interest penalty amount if the Contractor--

(A) Is owed an interest penalty of $1 or more;

(B) Is not paid the interest penalty within 10 days after the
date the invoice amount is paid; and

(C) Makes a written demand to the designated payment office for
additional penalty payment, in accordance with paragraph
(a)(7)(ii) of this clause, postmarked not later than 40 days
after the invoice amount is paid.
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(ii) (A) Contractors shall support written demands for additional
penalty payments with the following data. No additional data
shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due
under a specific invoice, and request payment of all
overdue late payment interest penalty and such additional
penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late
payment interest was due; and

(3) State that payment of the principal has been received,
including the date of receipt.

(B) Demands must be postmarked on or before the 40th day after
payment was made, except that--

(1) If the postmark is illegible or nonexistent, the demand
must have been received and annotated with the date of
receipt by the designated payment office on or before the
40th day after payment was made; or

(2) If the postmark is illegible or nonexistent and the
designated payment office fails to make the required
annotation, the demand's validity will be determined by
the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was
made.

(iii) (A) The additional penalty shall be equal to 100 percent of any
original late payment interest penalty, except--

(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the
underlying interest penalty is less than $1.

(B) If the interest penalty ceases to accrue in accordance with
the limits stated in paragraph (a)(5)(iii) of this clause,
the amount of the additional penalty shall be calculated on
the amount of interest penalty that would have accrued in the
absence of these limits, subject to the overall limits on the
additional penalty specified in paragraph (a)(7)(iii)(A) of
this clause.

(C) For determining the maximum and minimum additional penalties,
the test shall be the interest penalty due on each separate
payment made for each separate contract. The maximum and
minimum additional penalty shall not be based upon individual
invoices unless the invoices are paid separately. Where
payments are consolidated for disbursing purposes, the
maximum and minimum additional penalty determination shall be
made separately for each contract therein.
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(D) The additional penalty does not apply to payments regulated
by other Government regulations (e.g., payments under utility
contracts subject to tariffs and regulation).

(b) Contract financing payments--
(1) Due dates for recurring financing payments. If this contract provides

for contract financing, requests for payment shall be submitted to the
designated billing office as specified in this contract or as directed
by the Contracting Officer. Contract financing payments shall be made on
the 30th day after receipt of a proper contract financing request by the
designated billing office. In the event that an audit or other review of
a specific financing request is required to ensure compliance with the
terms and conditions of the contract, the designated payment office is
not compelled to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or
other arrangements that do not involve recurring submissions of contract
financing requests, payment shall be made in accordance with the
corresponding contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not
be assessed an interest penalty for payment delays.

(c) Fast payment procedure due dates. If this contract contains the clause at
52.213-1, Fast Payment Procedure, payments will be made within 15 days after
the date of receipt of the invoice.

I.3 AIDAR 752.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS AND SMALL
DISADVANTAGED BUSINESS CONCERNS

(a) It is the policy of the United States that small business concerns, HUBZone
small business concerns, small business concerns owned and controlled by
socially and economically disadvantaged individuals, and small business
concerns owned and controlled by women shall have the maximum practicable
opportunity to participate in performing contracts let by any Federal agency,
including contracts and subcontracts for subsystems, assemblies, components,
and related services for major systems. It is further the policy of the
United States that its prime contractors establish procedures to ensure the
timely payment of amounts due pursuant to the terms of their subcontracts
with small business concerns, HUBZone small business concerns, small business
concerns owned and controlled by socially and economically disadvantaged
individuals, and small business concerns owned and controlled by women.

(b) The Contractor hereby agrees to carry out this policy in the awarding of
subcontracts to the fullest extent consistent with efficient contract
performance. The Contractor further agrees to cooperate in any studies or
surveys as may be conducted by the United States Small Business
Administration or the awarding agency of the United States as may be
necessary to determine the extent of the Contractor's compliance with this
clause.

(c) Definitions. As used in this contract

(1) Small business concern means a small business as defined pursuant to
section 3 of the Small Business Act and relevant regulations promulgated
pursuant thereto.
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(2) HUBZone small business concern means a small business concern that
appears on the List of Qualified HUBZone Small Business Concerns
maintained by the Small Business Administration.

(3) Small business concern owned and controlled by socially and economically
disadvantaged individuals and small disadvantaged business concern mean a
small business concern that represents, as part of its offer that--

(i) It has received certification as a small disadvantaged business
concern consistent with 13 CFR 124, Subpart B;

(ii) No material change in disadvantaged ownership and control has
occurred since its certification;

(iii) Where the concern is owned by one or more individuals, the net
worth of each individual upon whom the certification is based does
not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104 (c)(2); and

(iv) It is identified, on the date of its representation, as a certified
small disadvantaged business in the database maintained by the
Small Business Administration (PRO-Net).

(4) Small business concern owned and controlled by women means a small
business concern--

(i) Which is at least 51 percent owned by one or more women, or, in the
case of any publicly owned business, at least 51 percent of the
stock of which is owned by one or more women; and

(ii) Whose management and daily business operations are controlled by
one or more women.

(d) Contractors acting in good faith may rely on written representations by their
subcontractors regarding their status as a small business concern, a HUBZone
small business concern, a small business concern owned and controlled by
socially and economically disadvantaged individuals, or a small business
concern owned and controlled by women.

USAID small business provision. To permit USAID, in accordance with the small
business provisions of the Foreign Assistance Act, to give small business firms an
opportunity to participate in supplying equipment supplies and services financed
under this contract, the Contractor shall, to the maximum extent possible, provide
the following information to the Office of Small and Disadvantaged Business
Utilization (OSDBU), USAID, Washington, DC 20523-1414, at least 45 days prior to
placing any order in excess of the simplified acquisition threshold except where a
shorter time is requested of, and granted by OSDBU:

(1) Brief general description and quantity of commodities or services;

(2) Closing date for receiving quotations or bids; and

(3) Address where invitations or specifications may be obtained.
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I.4 USAIDAR 752.7032 INTERNATIONAL TRAVEL APPROVAL AND NOTIFICATION REQUIREMENTS
(JAN 1990)

Prior written approval by the Contracting Officer is required for all
international travel directly and identifiably funded by USAID under this
contract. The Contractor shall therefore present to the Contracting Officer an
itinerary for each planned international trip, showing the name of the traveler,
purpose of the trip, origin/destination (and intervening stops), and dates of
travel, as far in advanced of the proposed travel as possible, but in no event
less than three weeks before travel is planned to commence. The Contracting
Officer's prior written approval may be in the form of a letter or telegram or
similar device or may be specifically incorporated into the schedule of the
contract. At least one week prior to commencement of approved international
travel, the Contractor shall notify the cognizant Mission, with a copy to the
Contracting Officer, of planned travel, identifying the travelers and the dates
and times of arrival.

I.5 COMMUNICATIONS PRODUCTS (OCT 1994)

(a) Definition - Communications products are any printed materials (other than non-
color photocopy material), photographic services or video production services.

(b) Standards - USAID has established standards for communications products. These
standards must be followed unless otherwise specifically provided in the
contract or approved in writing by the contracting officer. A copy of the
standards for USAID financed publications and video productions is attached.

(c) Communications products which meet any of the following criteria are not
eligible for USAID financing under this agreement unless specifically
authorized in the contract or in writing by the contracting officer:

(1) All communications materials funded by operating expense account funds;

(2) Any communication products costing over $25,000, including the costs of
both preparation and execution. For example, in the case of a publication,
the costs will include research, writing and other editorial services
(including any associated overhead), design, layout and production costs.

(3) Any communication products that will be sent directly to, or likely to be
seen by, a Member of Congress or Congressional staffer; and

(4) Any publication that will have more than 50 percent of its copies
distributed in the United States (excluding copies provided to CDIE and
other USAID/W offices for internal use.

(d) The initial proposal must provide a separate estimate of the cost of every
communications product as defined in paragraph (a) above [not just those which
meet the criteria in paragraph (c)] which is anticipated under the contract.
Each estimate must include all of the costs associated with preparation and
execution of the product. Any subsequent request for approval of a covered
communication product must provide the same type of cost information.

I.6 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:
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(1) When the Contractor becomes aware that a change in its ownership has
occurred, or is certain to occur, that could result in changes in the
valuation of its capitalized assets in the accounting records, the
Contractor shall notify the Administrative Contracting Officer (ACO)
within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes
to asset valuations or any other cost changes have occurred or are
certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and
their costs;

(2) Provide the ACO or designated representative ready access to the records
upon request;

(3) Ensure that all individual and grouped assets, their capitalized values,
accumulated depreciation or amortization, and remaining useful lives are
identified accurately before and after each of the Contractor's ownership
changes; and

(4) Retain and continue to maintain depreciation and amortization schedules
based on the asset records maintained before each Contractor ownership
change.

(c) The Contractor shall include the substance of this clause in all subcontracts
under this contract that meet the applicability requirement of FAR 15.408(k).

I.7 52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award
of this contract), the Contractor has been or is awarded nonexempt Federal
contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with paragraphs (b)(1) through (11) of
this clause. Upon request, the Contractor shall provide information
necessary to determine the applicability of this clause.

(b) During performance of this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant
for employment because of race, color, religion, sex, or national
origin. However, it shall not be a violation of this clause for the
Contractor to extend a publicly announced preference in employment to
Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted
by 41 CFR 601.5.

(2) The Contractor shall take affirmative action to ensure that applicants
are employed, and that employees are treated during employment, without
regard to their race, color, religion, sex, or national origin. This
shall include, but not be limited to-

(i) Employment;
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(ii) Upgrading;
(iii) Demotion;
(iv) Transfer;
(v) Recruitment or recruitment advertising;
(vi) Layoff or termination;
(vii) Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees
and applicants for employment the notices to be provided by the
Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all
qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of
workers with which it has a collective bargaining agreement or other
contract or understanding, the notice to be provided by the Contracting
Officer advising the labor union or workers' representative of the
Contractor's commitments under this clause, and post copies of the
notice in conspicuous places available to employees and applicants for
employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and
the rules, regulations, and orders of the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information
required by Executive Order 11246, as amended, and by the rules,
regulations, and orders of the Secretary of Labor. The Contractor shall
also file Standard Form 100 (EEO-1), or any successor form, as
prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor
shall, within 30 days after contract award, apply to either the
regional Office of Federal Contract Compliance Programs (OFCCP) or the
local office of the Equal Employment Opportunity Commission for the
necessary forms.

(8) The Contractor shall permit access to its premises, during normal
business hours, by the contracting agency or the OFCCP for the purpose
of conducting on-site compliance evaluations and complaint
investigations. The Contractor shall permit the Government to inspect
and copy any books, accounts, records (including computerized records),
and other material that may be relevant to the matter under
investigation and pertinent to compliance with Executive Order 11246,
as amended, and rules and regulations that implement the Executive
Order.

(9) If the OFCCP determines that the Contractor is not in compliance with
this clause or any rule, regulation, or order of the Secretary of
Labor, this contract may be canceled, terminated, or suspended in whole
or in part and the Contractor may be declared ineligible for further
Government contracts, under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be imposed and
remedies invoked against the Contractor as provided in Executive Order
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11246, as amended; in the rules, regulations, and orders of the
Secretary of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of paragraphs
(b)(1) through (11) of this clause in every subcontract or purchase
order that is not exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as amended, so
that these terms and conditions will be binding upon each subcontractor
or vendor.

(11) The Contractor shall take such action with respect to any subcontract
or purchase order as the Contracting Officer may direct as a means of
enforcing these terms and conditions, including sanctions for
noncompliance, provided, that if the Contractor becomes involved in, or
is threatened with, litigation with a subcontractor or vendor as a
result of any direction, the Contractor may request the United States
to enter into the litigation to protect the interests of the United
States.

(c) Notwithstanding any other clause in this contract, disputes relative to this
clause will be governed by the procedures in 41 CFR 601.1.

I.8 52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM
ERA (APR 1998)

(a) Definitions. As used in this clause--

"All employment openings" includes all positions except executive and top
management, those positions that will be filled from within the contractor's
organization, and positions lasting 3 days or less. This term includes full-
time employment, temporary employment of more than 3 days' duration, and
part-time employment.

"Appropriate office of the State employment service system," means the local
office of the Federal-State national system of public employment offices with
assigned responsibility to serve the area where the employment opening is to
be filled, including the District of Columbia, Guam, the Commonwealth of
Puerto Rico, and the Virgin Islands.

"Positions that will be filled from within the Contractor's organization"
means employment openings for which no consideration will be given to persons
outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings that the
Contractor proposes to fill from regularly established "recall" lists. The
exception does not apply to a particular opening once an employer decides to
consider applicants outside of its organization.

"Veteran of the Vietnam era" means a person who--

(1) Served on active duty for a period of more than 180 days, any part of
which occurred between August 5, 1964, and May 7, 1975, and was
discharged or released therefrom with other than a dishonorable
discharge; or
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(2) Was discharged or released from active duty for a service-connected
disability if any part of such active duty was performed between August
5, 1964 and May 7, 1975.

(b) General.

(1) Regarding any position for which the employee or applicant for employment
is qualified, the Contractor shall not discriminate against the
individual because the individual is a disabled veteran or a veteran of
the Vietnam era. The Contractor agrees to take affirmative action to
employ, advance in employment, and otherwise treat qualified disabled
veterans and veterans of the Vietnam era without discrimination based
upon their disability or veterans' status in all employment practices
such as --

(i) Employment;
(ii) Upgrading;
(iii) Demotion or transfer;
(iv) Recruitment;
(v) Advertising;
(vi) Layoff or termination;
(vii) Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship.

(2) The Contractor agrees to comply with the rules, regulations, and relevant
orders of the Secretary of Labor (Secretary) issued under the Vietnam Era
Veterans' Readjustment Assistance Act of 1972 (the Act), as amended.

(c) Listing openings.

(1) The Contractor agrees to list all employment openings existing at
contract award or occurring during contract performance, at an
appropriate office of the State employment service system in the locality
where the opening occurs. These openings include those occurring at any
Contractor facility, including one not connected with performing this
contract. An independent corporate affiliate is exempt from this
requirement.

(2) State and local government agencies holding Federal contracts of $10,000
or more shall also list all employment openings with the appropriate
office of the State employment service.

(3) The listing of employment openings with the State employment service
system is required at least concurrently with using any other recruitment
source or effort and involves the obligations of placing a bona fide job
order, including accepting referrals of veterans and nonveterans. This
listing does not require hiring any particular job applicant or hiring
from any particular group of job applicants and is not intended to
relieve the Contractor from any requirements of Executive orders or
regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms
of this clause, it shall advise the State employment service system, in
each State where it has establishments, of the name and location of each
hiring location in the State. As long as the Contractor is contractually
bound to these terms and has so advised the State system, it need not
advise the State system of subsequent contracts. The Contractor may
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advise the State system when it is no longer bound by this contract
clause.

(d) Applicability.

(1) This clause does not apply to the listing of employment openings that
occur and are filled outside the 50 States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, and the Virgin Islands.

(2) The terms of paragraph (c) above of this clause do not apply to openings
that the Contractor proposes to fill from within its own organization or
under a customary and traditional employer-union hiring arrangement.
This exclusion does not apply to a particular opening once an employer
decides to consider applicants outside of its own organization or
employer-union arrangement for that opening.

(e) Postings.

(1) The Contractor agrees to post employment notices stating

(i) The Contractor's obligation under the law to take affirmative
action to employ and advance in employment qualified disabled
veterans and veterans of the Vietnam era, and

(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to
employees and applicants for employment. They shall be in a form
prescribed by the Deputy Assistant Secretary for Federal Contract
Compliance Programs, Department of Labor (Deputy Assistant Secretary),
and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers
with which it has a collective bargaining agreement or other contract
understanding, that the Contractor is bound by the terms of the Act, and
is committed to take affirmative action to employ, and advance in
employment, qualified disabled veterans and veterans of the Vietnam era.

(f) Noncompliance. If the Contractor does not comply with the requirements of
this clause, appropriate actions may be taken under the rules, regulations,
and relevant orders of the Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terms of this clause in every
subcontract or purchase order of $10,000 or more unless exempted by rules,
regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including
action for noncompliance.

[End of Clause]

I.9 52.228-3 WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984)

The Contractor shall (a) provide, before commencing performance under this
contract, such workers' compensation insurance or security as the Defense Base Act
(42 U.S.C. 1651 et seq.) requires and (b) continue to maintain it until
performance is completed. The Contractor shall insert, in all subcontracts under
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this contract to which the Defense Base Act applies, a clause similar to this
clause (including this sentence) imposing upon those subcontractors this
requirement to comply with the Defense Base Act.

[End of Clause]

I.10 52.230-2 COST ACCOUNTING STANDARDS (APR 1999)

(a) Unless the contract is exempt under 48 CFR 9903.2011 and 9903.201-2, the
provisions of 48 CFR part 9903 are incorporated herein by reference and the
Contractor, in connection with this contract, shall-

(1) (CAS-covered Contracts Only) By submission of a Disclosure Statement,
disclose in writing the Contractor's cost accounting practices as
required by 48 CFR 9903.202-1 through 9903.202-5, including methods of
distinguishing direct costs from indirect costs and the basis used for
allocating indirect costs. The practices disclosed for this contract
shall be the same as the practices currently disclosed and applied on all
other contracts and subcontracts being performed by the Contractor and
which contain a Cost Accounting Standards (CAS) clause. If the Contractor
has notified the Contracting Officer that the Disclosure Statement
contains trade secrets and commercial or financial information which is
privileged and confidential, the Disclosure Statement shall be protected
and shall not be released outside of the Government.

(2) Follow consistently the Contractor's cost accounting practices in
accumulating and reporting contract performance cost data concerning this
contract. If any change in cost accounting practices is made for the
purposes of any contract or subcontract subject to CAS requirements, the
change must be applied prospectively to this contract and the Disclosure
Statement must be amended accordingly. If the contract price or cost
allowance of this contract is affected by such changes, adjustment shall
be made in accordance with paragraph (a)(4) or (a)(5) of this clause, as
appropriate.

(3) Comply with all CAS, including any modifications and interpretations
indicated thereto contained in 48 CFR part 9904, in effect on the date of
award of this contract or, if the Contractor has submitted cost or
pricing data, on the date of final agreement on price as shown on the
Contractor's signed certificate of current cost or pricing data. The
Contractor shall also comply with any CAS (or modifications to CAS) which
hereafter become applicable to a contract or subcontract of the
Contractor. Such compliance shall be required prospectively from the date
of applicability to such contract or subcontract.

(4) (i) (Agree to an equitable adjustment as provided in the Changes clause
of this contract if the contract cost is affected by a change
which, pursuant to paragraph (a)(3) of this clause, the Contractor
is required to make to the Contractor's established cost accounting
practices.

(ii) Negotiate with the Contracting Officer to determine the terms and
conditions under which a change may be made to a cost accounting
practice, other than a change made under other provisions of
paragraph (a)(4) of this clause; provided that no agreement may be
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made under this provision that will increase costs paid by the
United States.

(iii) When the parties agree to a change to a cost accounting practice,
other than a change under subdivision (a)(4)(i) of this clause,
negotiate an equitable adjustment as provided in the Changes clause
of this contract.

(5) Agree to an adjustment of the contract price or cost allowance, as
appropriate, if the Contractor or a subcontractor fails to comply with an
applicable Cost Accounting Standard, or to follow any cost accounting
practice consistently and such failure results in any increased costs
paid by the United States. Such adjustment shall provide for recovery of
the increased costs to the United States, together with interest thereon
computed at the annual rate established under section 6621 of the
Internal Revenue Code of 1986 (26 U.S.C. 6621) for such period, from the
time the payment by the United States was made to the time the adjustment
is effected. In no case shall the Government recover costs greater than
the increased cost to the Government, in the aggregate, on the relevant
contracts subject to the price adjustment, unless the Contractor made a
change in its cost accounting practices of which it was aware or should
have been aware at the time of price negotiations and which it failed to
disclose to the Government.

(b) If the parties fail to agree whether the Contractor or a subcontractor has
complied with an applicable CAS in 48 CFR 9904 or a CAS rule or regulation in
48 CFR 9903 and as to any cost adjustment demanded by the United States, such
failure to agree will constitute a dispute under the Contract Disputes Act (41
U.S.C. 601).

(c) The Contractor shall permit any authorized representatives of the Government
to examine and make copies of any documents, papers, or records relating to
compliance with the requirements of this clause.

(d) The Contractor shall include in all negotiated subcontracts which the
Contractor enters into, the substance of this clause, except paragraph (b),
and shall require such inclusion in all other subcontracts, of any tier,
including the obligation to comply with all CAS in effect on the
subcontractor's award date or if the subcontractor has submitted cost or
pricing data, on the date of final agreement on price as shown on the
subcontractor's signed Certificate of Current Cost or Pricing Data. If the
subcontract is awarded to a business unit which pursuant to 48 CFR 9903.201-2
is subject to other types of CAS coverage, the substance of the applicable
clause set forth in subsection 30.201-4 of the Federal Acquisition Regulation
shall be inserted. This requirement shall apply only to negotiated
subcontracts in excess of $500,000, except that the requirement shall not
apply to negotiated subcontracts otherwise exempt from the requirement to
include a CAS clause as specified in 48 CFR 9903.201-1.

(End of clause)

I.11 52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS (NOV 1999)

For the purpose of administering the Cost Accounting Standards (CAS) requirements
under this contract, the Contractor shall take the steps outlined in paragraphs
(a) through (g) of this clause:
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(a) Submit to the Contracting Officer a description of any cost accounting
practice change, the total potential impact of the change on contracts
containing a CAS clause, and a general dollar magnitude of the change which
identifies the potential shift of costs between CAS-covered contracts by
contract type (i.e., firm-fixed-price, incentive, cost-plus-fixed fee, etc.)
and other contractor business activity. As related to CAS-covered contracts,
the analysis should identify the potential impact on funds of the various
Agencies/Departments (i.e., Department of Energy, National Aeronautics and
Space Administration, Army, Navy, Air Force, other Department of Defense,
other Government) as follows:

(1) For any change in cost accounting practices required in accordance
with paragraph (a)(3) and subdivision (a)(4)(i) of the clause at FAR
52.230-2, Cost Accounting Standards; or paragraph (a)(3) and
subdivisions (a)(4)(i) or (a)(4)(iv) of the clause at FAR 52.230-5,
Cost Accounting Standards-Educational Institution; within 60 days (or
such other date as may be mutually agreed to) after award of a
contract requiring this change.

(2) For any change in cost accounting practices proposed in accordance
with subdivision (a)(4)(ii) or (iii) of the clauses at FAR 52.230-2,
Cost Accounting Standards, and FAR 52.230-5, Cost Accounting
Standards-Educational Institution; or with paragraph (a)(3) of the
clause at FAR 52.230-3, Disclosure and Consistency of Cost Accounting
Practices, not less than 60 days (or such other date as may be
mutually agreed to) before the effective date of the proposed change.

(3) For any failure to comply with an applicable CAS or to follow a
disclosed practice (as contemplated by paragraph (a)(5) at FAR 52.230-
2, Cost Accounting Standards, and FAR 52.230-5, Cost Accounting
Standards-Educational Institution; or by paragraph (a)(4) at FAR
52.230-3, Disclosure and Consistency of Cost Accounting Practices):

(i) Within 60 days (or such other date as may be mutually agreed to)
after the date of agreement with the initial finding of
noncompliance, or

(ii) In the event of Contractor disagreement with the initial finding
of noncompliance, within 60 days of the date the Contractor is
notified by the Contracting Officer of the determination of
noncompliance.

(b) After an ACO, or cognizant Federal agency official, determination of
materiality, submit a cost impact proposal in the form and manner specified
by the Contracting Officer within 60 days (or such other date as may be
mutually agreed to) after the date of determination of the adequacy and
compliance of a change submitted pursuant to paragraph (a) of this clause.
The cost impact proposal shall be in sufficient detail to permit evaluation,
determination, and negotiation of the cost impact upon each separate CAS-
covered contract and subcontract.

(1) Cost impact proposals submitted for changes in cost accounting
practices required in accordance with paragraph (a)(3) and subdivision
(a)(4)(i) of the clause at FAR 52.2302, Cost Accounting Standards; or
paragraph (a)(3) and subdivisions (a)(4)(i) or (a)(4)(iv) of the clause
at FAR 52.2305, Cost Accounting Standards-Educational Institution;
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shall identify the applicable standard or cost principle and all
contracts and subcontracts containing the clauses entitled Cost
Accounting Standards or Cost Accounting Standards-Educational
Institution, which have an award date before the effective date of that
standard or cost principle.

(2) Cost impact proposals submitted for any change in cost accounting
practices proposed in accordance with subdivisions (a)(4)(ii) or (iii)
of the clauses at FAR 52.230-2, Cost Accounting Standards, and FAR
52.230-5, Cost Accounting Standards-Educational Institution; or with
paragraph (a)(3) of the clause at FAR 52.230-3, Disclosure and
Consistency of Cost Accounting Practices; shall identify all contracts
and subcontracts containing the clauses at FAR 52.230-2, Cost
Accounting Standards, FAR 52.230-5, Cost Accounting Standards-
Educational Institution, and FAR 52.230-3, Disclosure and Consistency
of Cost Accounting Practices.

(3) Cost impact proposals submitted for failure to comply with an
applicable CAS or to follow a disclosed practice as contemplated by
paragraph (a)(5) of the clauses at FAR 52.230-2, Cost Accounting
Standards, and FAR 52.230-5, Cost Accounting Standards-Educational
Institution; or by paragraph (a)(4) of the clause at FAR 52.230-3,
Disclosure and Consistency of Cost Accounting Practices, shall identify
the cost impact on each separate CAS covered contract from the date of
failure to comply until the noncompliance is corrected.

(c) If the submissions required by paragraphs (a) and (b) of this clause are not
submitted within the specified time, or any extension granted by the
Contracting Officer, an amount not to exceed 10 percent of each subsequent
amount determined payable related to the Contractor's CAS-covered prime
contracts, up to the estimated general dollar magnitude of the cost impact,
may be withheld until such time as the required submission has been provided
in the form and manner specified by the Contracting Officer.

(d) Agree to appropriate contract and subcontract amendments to reflect
adjustments established in accordance with paragraphs (a)(4) and (a)(5) of
the clauses at FAR 52.2302 and 52.230-5; or with paragraphs (a)(3) or (a)(4)
of the Disclosure and Consistency of Cost Accounting Practices clause at FAR
52.230-3.

(e) For all subcontracts subject to the clauses at FAR 52.230-2, 52.230-3, or
52.230-5-

(1) So state in the body of the subcontract, in the letter of award, or in
both (self-deleting clauses shall not be used);

(2) Include the substance of this clause in all negotiated subcontracts;
and

(3) Within 30 days after award of the subcontract, submit the following
information to the Contractor's cognizant contract administration
office for transmittal to the contract administration office cognizant
of the subcontractor's facility:

(i) Subcontractor's name and subcontract number.
(ii) Dollar amount and date of award.
(iii) Name of Contractor making the award.
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(f) Notify the Contracting Officer in writing of any adjustments required to
subcontracts under this contract and agree to an adjustment, based on them,
to this contract price or estimated cost and fee. This notice is due within
30 days after proposed subcontract adjustments are received and shall
include a proposal for adjusting the higher tier subcontract or the prime
contract appropriately.

(g) For subcontracts containing the clauses at FAR 52.2302 or 52.230-5, require
the subcontractor to comply with all Standards in effect on the date of
award or of final agreement on price, as shown on the subcontractor's signed
Certificate of Current Cost or Pricing Data, whichever is earlier.

(End of clause)

I.12 52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER THAN CENTRAL
CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment.

(1) All payments by the Government under this contract shall be made by
electronic funds transfer (EFT) except as provided in paragraph (a)(2)
of this clause. As used in this clause, the term "EFT" refers to the
funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by
EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of
payment; or

(ii) Request the Government to extend payment due dates until such time
as the Government makes payment by EFT (but see paragraph (d) of
this clause).

(b) Mandatory submission of Contractor's EFT information.

(1) The Contractor is required to provide the Government with the
information required to make payment by EFT (see paragraph (j) of this
clause). The Contractor shall provide this information directly to the
office designated in this contract to receive that information
(hereafter: "designated office") by . If not otherwise specified in
this contract, the payment office is the designated office for receipt
of the Contractor's EFT information. If more than one designated office
is named for the contract, the Contractor shall provide a separate
notice to each office. In the event that the EFT information changes,
the Contractor shall be responsible for providing the updated
information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multiple
contracts, the Contractor shall specifically state the applicability of
this EFT information in terms acceptable to the designated office.
However, EFT information supplied to a designated office shall be
applicable only to contracts that identify that designated office as the
office to receive EFT information for that contract.
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(c) Mechanisms for EFT payment. The Government may make payment by EFT through
either the Automated Clearing House (ACH) network, subject to the rules of
the National Automated Clearing House Association, or the Fedwire Transfer
System. The rules governing Federal payments through the ACH are contained in
31 CFR part 210.

(d) Suspension of payment.

(1) The Government is not required to make any payment under this contract
until after receipt, by the designated office, of the correct EFT payment
information from the Contractor. Until receipt of the correct EFT
information, any invoice or contract financing request shall be deemed
not to be a proper invoice for the purpose of prompt payment under this
contract. The prompt payment terms of the contract regarding notice of
an improper invoice and delays in accrual of interest penalties apply.

(2) If the EFT information changes after submission of correct EFT
information, the Government shall begin using the changed EFT information
no later than 30 days after its receipt by the designated office to the
extent payment is made by EFT. However, the Contractor may request that
no further payments be made until the updated EFT information is
implemented by the payment office. If such suspension would result in a
late payment under the prompt payment terms of this contract, the
Contractor's request for suspension shall extend the due date for payment
by the number of days of the suspension.

(e) Liability for uncompleted or erroneous transfers.

(1) If an uncompleted or erroneous transfer occurs because the Government
used the Contractor's EFT information incorrectly, the Government remains
responsible for--

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's
EFT information was incorrect, or was revised within 30 days of
Government release of the EFT payment transaction instruction to the
Federal Reserve System, and—

(i) If the funds are no longer under the control of the payment office,
the Government is deemed to have made payment and the Contractor is
responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the
Government shall not make payment and the provisions of paragraph
(d) shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a
timely manner in accordance with the prompt payment terms of this contract
if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or
before the prompt payment due date, provided the specified payment date is a
valid date under the rules of the Federal Reserve System.
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(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this
contract as provided for in the assignment of claims terms of this contract,
the Contractor shall require as a condition of any such assignment, that the
assignee shall provide the EFT information required by paragraph (j) of this
clause to the designated office, and shall be paid by EFT in accordance with
the terms of this clause. In all respects, the requirements of this clause
shall apply to the assignee as if it were the Contractor. EFT information
that shows the ultimate recipient of the transfer to be other than the
Contractor, in the absence of a proper assignment of claims acceptable to the
Government, is incorrect EFT information within the meaning of paragraph (d)
of this clause.

(h) Liability for change of EFT information by financial agent. The Government is
not liable for errors resulting from changes to EFT information provided by
the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the
Contractor available payment information that is suitable for transmission as
of the date of release of the EFT instruction to the Federal Reserve System.
The Government may request the Contractor to designate a desired format and
method(s) for delivery of payment information from a list of formats and
methods the payment office is capable of executing. However, the Government
does not guarantee that any particular format or method of delivery is
available at any particular payment office and retains the latitude to use
the format and delivery method most convenient to the Government. If the
Government makes payment by check in accordance with paragraph (a) of this
clause, the Government shall mail the payment information to the remittance
address in the contract.

(j) EFT information. The Contractor shall provide the following information to
the designated office. The Contractor may supply this data for this or
multiple contracts (see paragraph (b) of this clause). The Contractor shall
designate a single financial agent per contract capable of receiving and
processing the EFT information using the EFT methods described in paragraph
(c) of this clause.

(1) The contract number (or other procurement identification number).

(2) The Contractor's name and remittance address, as stated in the
contract(s).

(3) The signature (manual or electronic, as appropriate), title, and
telephone number of the Contractor official authorized to provide this
information.

(4) The name, address, and 9-digit Routing Transit Number of the
Contractor's financial agent.

(5) The Contractor's account number and the type of account (checking,
saving, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of
the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the name, address,
telegraphic abbreviation, and 9-digit Routing Transit Number of the
correspondent financial institution receiving the wire transfer payment
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if the Contractor's financial agent is not directly on-line to the
Fedwire Transfer System; and, therefore, not the receiver of the wire
transfer payment.

I.13 52.232-35 DESIGNATION OF OFFICE FOR GOVERNMENT RECEIPT OF ELECTRONIC FUNDS
TRANSFER INFORMATION (MAY 1999)

(a) As provided in paragraph (b) of the clause at 52.232-34, Payment by Electronic
Funds Transfer--Other than Central Contractor Registration, the Government has
designated the office cited in paragraph (c) of this clause as the office to
receive the Contractor's electronic funds transfer (EFT) information, in lieu
of the payment office of this contract.

(b) The Contractor shall send all EFT information, and any changes to EFT
information to the office designated in paragraph (c) of this clause. The
Contractor shall not send EFT information to the payment office, or any other
office than that designated in paragraph (c). The Government need not use any
EFT information sent to any office other than that designated in paragraph
(c).

(c) Designated Office:

Name: Office of Financial Management

Mailing Address:
USAID Office Building
Plot 1/A Off El-Laselki Street
New Maadi, Cairo
Postal Code #11435

Telephone Number: 011(20-2)522-7350

Person to Contact: Ms. Lucy Zakhary

Electronic Address: lzakhary@usaid.gov

I.14 NOTIFICATION OF CHANGES

In accordance with FAR 52.243-7, Notification of Changes, the Contractor shall
notify the Contracting Officer in writing promptly, within 90 calendar days from
the date that the Contractor identifies any Government conduct that the Contractor
regards as a change to the contract terms and conditions. The Contracting Officer
shall promptly, within 30 calendar days after receipt of notice, respond to the
notice in writing.

[End of Clause]

I.15 752.245-70 GOVERNMENT PROPERTY -- USAID REPORTING REQUIREMENTS

The term "Government furnished property" wherever it may appear in the following
clause, shall mean (1) non-expendable personal property owned by or leased to the
U.S. Government and furnished to the contractor and (2) personal property
furnished either prior to or during the performance of this contract by any U.S.
Government accountable officer to the contractor for use in connection with
performance of this contract and identified by such officer as accountable. The
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term "government property", wherever it may appear in the following clause, shall
mean government-furnished property and non-expendable personal property title to
which vests in the U.S. Government under this contract. Non-expendable property,
for purposes of this contract, is defined as property which is complete in itself,
does not lose its identity or become a component part of another article when put
into use; is durable, with an expected service life of two years or more; and
which has a unit cost of more than $500.

Reporting Requirement: to be inserted following the text of the FAR clause.

Reporting Requirements: The contractor will submit an annual report on all non-
expendable property in a form and manner acceptable to USAID substantially as
follows:

ANNUAL REPORT OF GOVERNMENT PROPERTY
IN CONTRACTOR'S CUSTODY

(Name of Contractor)

As of (End of Contract Year), 19xx

________________________________________________________________________

Furniture and Other
Motor Vehicles furnishings-- non-expendable

property

Office Living
quarters

________________________________________________________________________
A. Value of property

as of last report.

B. Transactions during
this reporting
period.

1. Acquisitions (add):

a. Purchased by
contractor 1/

b. Transferred
from USAID 2/

c. Transferred
from others-
Without reimbursement 3/

2. Disposals (deduct):

a. Returned to USAID

b. Transferred to
USAID-Contractor
Purchased



RFP No. 263-02-001
Page 76 of 101

 

c. Transferred to
other Government
agencies 3/

d. Other disposals 3/

C. Value of property as
of reporting date.

D. Estimated average
age of contractor
held property

Years Years
Years

________________________________________________________________

PROPERTY INVENTORY VERIFICATIONS

I attest that (1) physical inventories of Government property are taken not
less frequently than annually; (2) the accountability records maintained for
Government property in our possession are in agreement with such
inventories; and (3) the total of the detailed accountability records
maintained agrees with the property value shown opposite line C above, and
the estimated average age of each category of property is as cited opposite
line D above.

________________________
Authorized Signature.

[End of Clause]

I.16 52.245-71 TITLE TO AND CARE OF PROPERTY (APR 1984)

(a) Title to all non-expendable property purchased with contract funds under
this contract and used in the Cooperating Country, shall at all times be in
the name of the Cooperating Government, or such public or private agency as
the Cooperating Government may designate, unless title to specified types or
classes of non-expendable property is reserved to USAID under provisions set
forth in the schedule of this contract; but all such property shall be under
the custody and control of Contractor until the owner of title directs
otherwise, or completion of work under this contract or its termination, at
which time custody and control shall be turned over to the owner of title or
disposed of in accordance with its instructions. All performance guaranties
and warranties obtained from suppliers shall be taken in the name of the
title owner. (Non-expendable property is property which is complete in
itself, does not lose its identity or become a component part of another
article when put into use; is durable, with an expected service life of two
years or more; and which has a unit cost of $500 or more.

(b) Contractor shall prepare and establish a program, to be approved by the
Mission, for the receipt, use, maintenance, protection, custody, and care of
non-expendable property for which it has custodial responsibility, including
the establishment of reasonable controls to enforce such program.
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(c) (1) For non-expendable property to which title is reserved to the U.S.
Government under provisions set forth in the schedule of this
contract, Contractor shall submit an annual report on all non-
expendable property under its custody as required in the clause of
this contract entitled “Government Property”.

(2) For non-expendable property titled to the Cooperating Government, the
Contractor shall, within 90 days after completion of this contract, or
at such other date as may be fixed by the Contracting Officer, submit
an inventory schedule covering all items of non-expendable property
under its custody, which have not been consumed in the performance of
this contract. The Contractor shall also indicate what disposition
has been made of such property.

I.17 752.7005 SUBMISSION REQUIREMENTS FOR DEVELOPMENT EXPERIENCE DOCUMENTS (OCT
1997)

(a) Contract Reports and Information/Intellectual Products.

(1) The Contractor shall submit to PPC/CDIE/DI copies of reports and
information products which describe, communicate or organize
program/project development assistance activities, methods,
technologies, management, research, results and experience as outlined
in the Agency's ADS Chapter 540, section E540.5.2b(3). Information may
be obtained from the Cognizant Technical Officer (CTO).

These reports include: assessments, evaluations, studies, development
experience documents, technical reports and annual reports. The
Contractor shall also submit to PPC/CDIE/DI copies of information
products including training materials, publications, databases,
computer software programs, videos and other intellectual deliverable
materials required under the Contract Schedule. Time-sensitive
materials such as newsletters, brochures, bulletins or periodic
reports covering periods of less than a year are not to be submitted.

(2) Upon contract completion, the contractor shall submit to PPC/CDIE/DI
an index of all reports and information/ intellectual products
referenced in paragraph (a)(1).

(b) Submission requirements.

(1) Distribution.

(i) The contractor shall submit contract reports and
information/intellectual products (referenced in paragraph (a)(1)
above) in electronic format and hard copy (one copy) to U.S.
Agency for International Development, PPC/CDIE/DI, Attn:
ACQUISITIONS, Washington D.C. 20523 at the same time submission
is made to the CTO.

(ii) The contractor shall submit the reports index referenced in
paragraph (a)(2) above and any reports referenced in paragraph
(a)(1) above that have not been previously submitted to
PPC/CDIE/DI, within 30 days after completion of the contract to
the address cited in paragraph (b)(1)(i) above.
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(2) Format.

(i) Descriptive information is required for all Contractor products
submitted. The title page of all reports and information
products shall include the contract number(s), contractor
name(s), name of the USAID cognizant technical office, the
publication or issuance date of the document, document title,
author name(s), and strategic objective or activity title and
associated number. In addition, all materials submitted in
accordance with this clause shall have attached on a separate
cover sheet the name, organization, address, telephone number,
fax number, and Internet address of the submitting party.

(ii) The hard copy report shall be prepared using non-glossy paper
(preferably recycled and white or off-white) using black ink.
Elaborate art work, multicolor printing and expensive bindings
are not to be used. Whenever possible, pages shall be printed on
both sides.

(iii)The electronic document submitted shall consist of only one
electronic file which comprises the complete and final equivalent
of the hard copy submitted.

(iv) Acceptable software formats for electronic documents include
WordPerfect, Microsoft Word, ASCII, and Portable Document Format
(PDF). Submission in Portable Document Format is encouraged.

(v) The electronic document submission shall include the following
descriptive information:

(A) Name and version of the application software used to create
the file, e.g., WordPerfect Version 6.1 or ASCII or PDF.

(B) The format for any graphic and/or image file submitted,
e.g., TIFF-compatible.

(C) Any other necessary information, e.g. special backup or
data compression routines, software used for
storing/retrieving submitted data, or program installation
instructions.

[END OF SECTION I
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT NO.
NUMBER TITLE DATE PAGES

ATTACHMENT 1 - IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE NUMBERS

ATTACHMENT 2 - USAID FORM 1420-17 - CONTRACTOR BIOGRAPHICAL DATA SHEET

please locate the form at
http://www.USAID.GOV/procurement_bus_opp/procurement/forms/

ATTACHMENT 3 - SF LLL - DISCLOSURE OF LOBBYING ACTIVITIES

please locate the form at
http://www.USAID.GOV/procurement_bus_opp/procurement/forms/

ATTACHMENT 4 - SF 254 – ARCHITECT-ENGINEER AND RELATED SERVICES QUESTIONNAIRE

Please locate the form at
http://www.usaid.gov./procurement_bus_opp/procurement/forms/

ATTACHMENT 5 - SF 255 – ARCHITECT-ENGINEER AND RELATED SERVICES QUESTIONNAIRE
FOR SPECIAL PROJECTS

Please locate the form at
http://www.usaid.gov./procurement_bus_opp/procurement/forms/

ATTACHMENT 6
INVENTORY
 

ATTACHMENT 7
GUIDELINE FOR QUARTERLY PERFORMANCE REPORTS

[END OF SECTION J

http://www.usaid.gov/procurement_bus_opp/procurement/forms/
http://www.usaid.gov./procurement_bus_opp/procurement/forms/
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PART IV - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS

K.1 NOTICE LISTING SOLICITATION PROVISIONS INCORPORATED BY REFERENCE

The following solicitation provisions pertinent to this section are hereby
incorporated by reference (by Citation Number, Title, and Date) in accordance with
the FAR provision at FAR "52.252-1 SOLICITATION PROVISIONS INCORPORATED BY
REFERENCE" in Section L of this solicitation. See FAR 52.252-1 for an internet
address (if specified) for electronic access to the full text of a provision.

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING APR 1991
PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS

K.2 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

Common parent, as used in this provision, means that corporate entity that
owns or controls an affiliated group of corporations that files its Federal income
tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the
number required by the Internal Revenue Service (IRS) to be used by the offeror in
reporting income tax and other returns. The TIN may be either a Social Security
Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)
through (f) of this provision to comply with debt collection requirements of 31
U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and
6050M, and implementing regulations issued by the IRS. If the resulting contract
is subject to the payment reporting requirements described in Federal Acquisition
Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the
information may result in a 31 percent reduction of payments otherwise due under
the contract.

(c) The TIN may be used by the Government to collect and report on any
delinquent amounts arising out of the offeror's relationship with the Government
(31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be
matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

[ ] TIN:. ____________________________

[ ] TIN has been applied for.

[ ] TIN is not required because:
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[ ] Offeror is a nonresident alien, foreign corporation, or foreign
partnership that does not have income effectively connected with the conduct of a
trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

[ ] Sole proprietorship;

[ ] Partnership;

[ ] Corporate entity (not tax-exempt);

[ ] Corporate entity (tax-exempt);

[ ] Government entity (Federal, State, or local);

[ ] Foreign government;

[ ] International organization per 26 CFR 1.6049-4;

[ ] Other ___________________________________________

(f) Common parent.

[ ] Offeror is not owned or controlled by a common parent as defined in
paragraph (a) of this provision.

[ ] Name and TIN of common parent:

Name ____________________________________________________

TIN ____________________________________________________

K.3 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT,
AND OTHER RESPONSIBILITY MATTERS (APR 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that -

(i) The Offeror and/or any of its Principals -

(A) Are [ ] are not [ ] presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal
agency;

(B) Have [ ] have not [ ], within a 3-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for:
commission of fraud or a criminal offense in connection with obtaining, attempting
to obtain, or performing a public (Federal, state, or local) contract or
subcontract; violation of Federal or state antitrust statutes relating to the
submission of offers; or commission of embezzlement, theft, forgery, bribery,
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falsification or destruction of records, making false statements, tax evasion or
receiving stolen property; and

(C) Are [ ] are not [ ] presently indicted for, or otherwise
criminally or civilly charged by a governmental entity with, commission of any of
the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(D) Have [ ] have not [ ], within a three-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for:
commission of fraud or a criminal offense in connection with obtaining, attempting
to obtain, or performing a public (Federal, state, or local) contract or
subcontract; violation of Federal or state antitrust statutes relating to the
submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or
receiving stolen property; and

(E) Are [ ] are not [ ] presently indicted for, or otherwise criminally
or civilly charged by a governmental entity with, commission of any of the
offenses enumerated in subdivision (a)(1)(i)(D) of this provision.

(ii) The Offeror has [ ] has not [ ], within a 3-year period preceding
this offer, had one or more contracts terminated for default by any Federal
agency.

(2) "Principals," for the purposes of this certification, means officers;
directors; owners; partners; and, persons having primary management or supervisory
responsibilities within a business entity (e.g., general manager; plant manager;
head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF
THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT
CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001,
TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting
Officer if, at any time prior to contract award, the Offeror learns that its
certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision
exists will not necessarily result in withholding of an award under this
solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish
a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render, in good faith, the
certification required by paragraph (a) of this provision. The knowledge and
information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material
representation of fact upon which reliance was placed when making award. If it is
later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer
may terminate the contract resulting from this solicitation for default.



RFP No. 263-02-001
Page 83 of 101

 

K.4 52.215-6 PLACE OF PERFORMANCE (OCT 1997)

(a) The offeror or respondent, in the performance of any contract resulting
from this solicitation, [ ] intends, [ ] does not intend [check applicable
block] to use one or more plants or facilities located at a different address from
the address of the offeror or respondent as indicated in this proposal or response
to request for information.

(b) If the offeror or respondent checks "intends" in paragraph (a) of this
provision, it shall insert in the following spaces the required information:

------------------------------------------------------------------------
Place of performance (street | Name and address of owner and
(street address, city, state, | operator of the plant or facility
county, code) | if other than offeror or respondent

------------------------------------------------------------------------
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________
___________________________________|__________________________________

------------------------------------------------------------------------

K.5 52.219-22 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provision is used to assess an offeror's small disadvantaged
business status for the purpose of obtaining a benefit on this solicitation.
Status as a small business and status as a small disadvantaged business for
general statistical purposes is covered by the provision at FAR 52.219-1, Small
Business Program Representation.

(b) Representations.

(1) General. The offeror represents, as part of its offer, that it is a small
business under the size standard applicable to this acquisition; and either--

[ ] (i) It has received certification by the Small Business Administration
as a small disadvantaged business concern consistent with 13 CFR 124, Subpart B;
and

(A) No material change in disadvantaged ownership and control has
occurred since its certification;

(B) Where the concern is owned by one or more disadvantaged individuals,
the net worth of each individual upon whom the certification is based does not
exceed $750,000 after taking into account the applicable exclusions set forth at
13 CFR 124.104(c)(2); and
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(C) It is identified, on the date of its representation, as a certified
small disadvantaged business concern in the database maintained by the Small
Business Administration (PRO-Net); or

[ ] (ii) It has submitted a completed application to the Small Business
Administration or a Private Certifier to be certified as a small disadvantaged
business concern in accordance with 13 CFR 124, Subpart B, and a decision on that
application is pending, and that no material change in disadvantaged ownership and
control has occurred since its application was submitted.

(2) [ ] For Joint Ventures. The offeror represents, as part of its offer,
that it is a joint venture that complies with the requirements at 13 CFR
124.1002(f) and that the representation in paragraph (b)(1) of this provision is
accurate for the small disadvantaged business concern that is participating in the
joint venture. [The offeror shall enter the name of the small disadvantaged
business concern that is participating in the joint venture:
____________________________________________________.]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the
disadvantaged status of a concern for the purposes of securing a contract or
subcontract shall:

(1) Be punished by imposition of a fine, imprisonment, or both;

(2) Be subject to administrative remedies, including suspension and
debarment; and

(3) Be ineligible for participation in programs conducted under the authority
of the Small Business Act.

K.6 52.222-18 CERTIFICATION REGARDING KNOWLEDGE OF CHILD LABOR FOR LISTED END
PRODUCTS (FEB 2001)

(a) Definition.

Forced or indentured child labor means all work or service--

(1) Exacted from any person under the age of 18 under the menace of any
penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or

(2) Performed by any person under the age of 18 pursuant to a contract the
enforcement of which can be accomplished by process or penalties.

(b) Listed end products. The following end product(s) being acquired under this
solicitation is (are) included in the List of Products Requiring Contractor
Certification as to Forced or Indentured Child Labor, identified by their country
of origin. There is a reasonable basis to believe that listed endproducts from the
listed countries of origin may have been mined, produced, or manufactured by
forced or indentured child labor.

Listed End Product
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Listed Countries of Origin

(c) Certification. The Government will not make award to an offeror unless the
offeror, by checking the appropriate block, certifies to either paragraph (c)(1)
or paragraph (c)(2) of this provision.

[ ] (1) The offeror will not supply any end product listed in paragraph (b)
of this provision that was mined, produced, or manufactured in a corresponding
country as listed for that end product.

[ ] (2) The offeror may supply an end product listed in paragraph (b) of this
provision that was mined, produced, or manufactured in the corresponding country
as listed for that product. The offeror certifies that it has made a good faith
effort to determine whether forced or indentured child labor was used to mine,
produce, or manufacture such end product. On the basis of those efforts, the
offeror certifies that it is not aware of any such use of child labor.

K.7 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that--

(a) It [ ] has, [ ] has not participated in a previous contract or subcontract
subject to the Equal Opportunity clause of this solicitation; the clause
originally contained in Section 310 of Executive Order No. 10925, or the clause
contained in Section 201 of Executive Order No. 11114;

(b) It [ ] has, [ ] has not filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports,
signed by proposed subcontractors, will be obtained before subcontract awards.

K.8 52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The offeror represents that--

(a) It [ ] has developed and has on file, [ ] has not developed and does not
have on file, at each establishment, affirmative action programs required by the
rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) It
[ ] has not previously had contracts subject to the written affirmative action
programs requirement of the rules and regulations of the Secretary of Labor.

K.9 52.230-1 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (JUNE 2000)

NOTE:

This notice does not apply to small businesses or foreign governments.
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This notice is in three parts, identified by Roman numerals I through III.

If the offeror is an educational institution, Part II does not apply unless
the contemplated contract will be subject to full or modified CAS coverage
pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

Offerors shall examine each part and provide the requested information in order
to determine Cost Accounting Standards (CAS) requirements applicable to any
resultant contract.

I. DISCLOSURE STATEMENT-COST ACCOUNTING PRACTICES AND CERTIFICATION

(a) Any contract in excess of $500,000 resulting from this solicitation will be
subject to the requirements of the Cost Accounting Standards Board (48 CFR Chapter
99), except for those contracts which are exempt as specified in 48 CFR 9903.201-
1.

(b) Any offeror submitting a proposal which, if accepted, will result in a
contract subject to the requirements of 48 CFR, Chapter 99 must, as a condition of
contracting, submit a Disclosure Statement as required by 48 CFR 9903.202. When
required, the Disclosure Statement must be submitted as a part of the offeror's
proposal under this solicitation unless the offeror has already submitted a
Disclosure Statement disclosing the practices used in connection with the pricing
of this proposal. If an applicable Disclosure Statement has already been
submitted, the offeror may satisfy the requirement for submission by providing the
information requested in paragraph (c) of Part I of this provision.

CAUTION: In the absence of specific regulations or agreement, a practice
disclosed in a Disclosure Statement shall not, by virtue of such disclosure, be
deemed to be a proper, approved, or agreed-to practice for pricing proposals or
accumulating and reporting contract performance cost data.

(c) Check the appropriate box below:

[ ] (1) Certificate of Concurrent Submission of Disclosure Statement. The
offeror hereby certifies that, as a part of the offer, copies of the Disclosure
Statement have been submitted as follows: (i) original and one copy to the
cognizant Administrative Contracting Officer (ACO) or cognizant Federal agency
official authorized to act in that capacity (Federal official), as applicable, and
(ii) one copy to the cognizant Federal auditor.

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms
may be obtained from the cognizant ACO or Federal official and/or from the loose-
leaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement:

Name and Address of Cognizant ACO or
Federal Official Where Filed:

________________________________________

________________________________________

________________________________________
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The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices disclosed
in the Disclosure Statement.

[ ] (2) Certificate of Previously Submitted Disclosure Statement. The
offeror hereby certifies that the required Disclosure Statement was filed as
follows:

Date of Disclosure Statement:

Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices disclosed
in the applicable Disclosure Statement.

[ ] (3) Certificate of Monetary Exemption. The offeror hereby certifies that
the offeror, together with all divisions, subsidiaries, and affiliates under
common control, did not receive net awards of negotiated prime contracts and
subcontracts subject to CAS totaling $50 million or more in the cost accounting
period immediately preceding the period in which this proposal was submitted. The
offeror further certifies that if such status changes before an award resulting
from this proposal, the offeror will advise the Contracting Officer immediately.

[ ] (4) Certificate of Interim Exemption. The offeror hereby certifies that
(i) the offeror first exceeded the monetary exemption for disclosure, as defined
in (3) of this subsection, in the cost accounting period immediately preceding the
period in which this offer was submitted and (ii) in accordance with 48 CFR
9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The
offeror further certifies that if an award resulting from this proposal has not
been made within 90 days after the end of that period, the offeror will
immediately submit a revised certificate to the Contracting Officer, in the form
specified under subparagraphs (c)(1) or (c)(2) of Part I of this provision, as
appropriate, to verify submission of a completed Disclosure Statement.

CAUTION: Offerors currently required to disclose because they were awarded a
CAS-covered prime contract or subcontract of $50 million or more in the current
cost accounting period may not claim this exemption (4). Further, the exemption
applies only in connection with proposals submitted before expiration of the 90
day period following the cost accounting period in which the monetary exemption
was exceeded.

II. COST ACCOUNTING STANDARDS--ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE

If the offeror is eligible to use the modified provisions of 48 CFR subpart
9903.201-2(b) and elects to do so, the offeror shall indicate by checking the box
below. Checking the box below shall mean that the resultant contract is subject to
the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the
Cost Accounting Standards clause.

[ ] The offeror hereby claims an exemption from the Cost Accounting Standards
clause under the provisions of 48 CFR 9903.201- 2(b) and certifies that the
offeror is eligible for use of the Disclosure and Consistency of Cost Accounting
Practices clause because during the cost accounting period immediately preceding
the period in which this proposal was submitted, the offeror received less than
$50 million in awards of CAS-covered prime contracts and subcontracts. The offeror
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further certifies that if such status changes before an award resulting from this
proposal, the offeror will advise the Contracting Officer immediately.

CAUTION: An offeror may not claim the above eligibility for modified contract
coverage if this proposal is expected to result in the award of a CAS-covered
contract of $50 million or more or if, during its current cost accounting period,
the offeror has been awarded a single CAS-covered prime contract or subcontract of
$50 million or more.

III. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS

The offeror shall indicate below whether award of the contemplated contract
would, in accordance with subparagraph (a)(3) of the Cost Accounting Standards
clause, require a change in established cost accounting practices affecting
existing contracts and subcontracts.

[ ] YES [ ] NO

K.10 INSURANCE - IMMUNITY FROM TORT LIABILITY

The offeror represents that it [ ] is, [ ] is not a State agency or charitable
institution, and that it [ ] is not immune, [ ] is partially immune, [ ] is
totally immune from tort liability to third persons.

K.11 AGREEMENT ON, OR EXCEPTIONS TO, TERMS AND CONDITIONS

The Offeror has reviewed the solicitation (Sections B through J of which will
become the contract) and [ ] agrees to the terms and conditions set forth therein;
or [ ] has the following exceptions (continue on a separate attachment page, if
necessary):

__________________________________________________________

__________________________________________________________

__________________________________________________________

__________________________________________________________

K.12 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS

(a) The Offeror represents that, if it is subject to the reporting
requirements of 38 U.S.C. 4212(d)(i.e., the VETS-100 report required by the
Federal Acquisition Regulation clause 52.222-37, Employment Reports on Disabled
Veterans and Veterans of the Vietnam Era), it has [ ] has not [ ] submitted the
most recent report required by 38 U.S.C. 4212(d).

(b) An Offeror who checks "has not" may not be awarded a contract until the
required reports are filed. (31 U.S.C. 1354)
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K.13 SIGNATURE

By signature hereon, or on an offer incorporating these Representations,
Certifications, and Other Statements of Offerors, the offeror certifies that they
are accurate, current, and complete, and that the offeror is aware of the penalty
prescribed in 18 U.S.C. 1001 for making false statements in offers.

Solicitation No. _______________________________________

Offer/Proposal No. _____________________________________

Date of Offer __________________________________________

Name of Offeror_________________________________________

Typed Name and Title____________________________________

Signature____________________________ Date___________

[END OF SECTION K
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference,
with the same force and effect as if they were given in full text. Upon request,
the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by
the offeror and submitted with its quotation or offer. In lieu of submitting the
full text of those provisions, the offeror may identify the provision by paragraph
identifier and provide the appropriate information with its quotation or offer.
Also, the full text of a solicitation provision may be accessed electronically at
this/these address(es):

http://arnet.gov/far/

NUMBER TITLE DATE
FEDERAL ACQUISITION REGULATION (48 CFR Chapter 1)

52.215-16 FACILITIES CAPITAL COST OF MONEY OCT 1997
52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY FEB 1999

COMPLIANCE EVALUATION

L.2 52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001)

(a) Definitions. As used in this provision-

“Discussions” are negotiations that occur after establishment of the
competitive range that may, at the Contracting Officer’s discretion, result in
the offeror being allowed to revise its proposal.

“In writing,” “writing,” or “written” means any worded or numbered expression
that can be read, reproduced, and later communicated, and includes
electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the
solicitation’s closing date and time, or made in response to an amendment, or
made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation
closing date, at the request of or as allowed by a Contracting Officer as the
result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days,
unless otherwise specified, and will include Saturdays, Sundays, and legal
holidays. However, if the last day falls on a Saturday, Sunday, or legal
holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and
conditions that are not amended remain unchanged. Offerors shall acknowledge
receipt of any amendment to this solicitation by the date and time specified
in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.
(1) Unless other methods (e.g., electronic commerce or facsimile) are

permitted in the solicitation, proposals and modifications to proposals
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shall be submitted in paper media in sealed envelopes or packages (i)
addressed to the office specified in the solicitation, and (ii) showing
the time and date specified for receipt, the solicitation number, and the
name and address of the offeror. Offerors using commercial carriers
should ensure that the proposal is marked on the outermost wrapper with
the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this
provision.

(2) The first page of the proposal must show-
(i) The solicitation number;
(ii) The name, address, and telephone and facsimile numbers of the

offeror (and electronic address if available);
(iii) A statement specifying the extent of agreement with all terms,

conditions, and provisions included in the solicitation and
agreement to furnish any or all items upon which prices are offered
at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic
addresses if available) of persons authorized to negotiate on the
offeror’s behalf with the Government in connection with this
solicitation; and (v) Name, title, and signature of person
authorized to sign the proposal. Proposals signed by an agent shall
be accompanied by evidence of that agent’s authority, unless that
evidence has been previously furnished to the issuing office.

(3) Submission, modification, revision, and withdrawal of proposals.
(i) Offerors are responsible for submitting proposals, and any

modifications or revisions, so as to reach the Government office
designated in the solicitation by the time specified in the
solicitation. If no time is specified in the solicitation, the time
for receipt is 4:30 p.m., local time, for the designated Government
office on the date that proposal or revision is due.

(ii) (A) Any proposal, modification, or revision received at the
Government office designated in the solicitation after the
exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made,
the Contracting Officer determines that accepting the late
offer would not unduly delay the acquisition; and-
(1) If it was transmitted through an electronic commerce

method authorized by the solicitation, it was received at
the initial point of entry to the Government
infrastructure not later than 5:00 p.m. one working day
prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was
received at the Government installation designated for
receipt of offers and was under the Government’s control
prior to the time set for receipt of offers; or

(3) It is the only proposal received.
(B) However, a late modification of an otherwise successful

proposal that makes its terms more favorable to the
Government will be considered at any time it is received and
may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the
Government installation includes the time/date stamp of that
installation on the proposal wrapper, other documentary evidence of
receipt maintained by the installation, or oral testimony or
statements of Government personnel. (iv) If an emergency or
unanticipated event interrupts normal Government processes so that
proposals cannot be received at the office designated for receipt
of proposals by the exact time specified in the solicitation, and
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urgent Government requirements preclude amendment of the
solicitation, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the
solicitation on the first work day on which normal Government
processes resume. (v) Proposals may be withdrawn by written notice
received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation
authorizes facsimile proposals, proposals may be withdrawn via
facsimile received at any time before award, subject to the
conditions specified in the provision at 52.2155, Facsimile
Proposals. Proposals may be withdrawn in person by an offeror or an
authorized representative, if the identity of the person requesting
withdrawal is established and the person signs a receipt for the
proposal before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose
to provide any item or combination of items.

(5) Offerors shall submit proposals in response to this solicitation in
English, unless otherwise permitted by the solicitation, and in U.S.
dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign
Currency Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before
the solicitation closing date and time, and may submit modifications in
response to an amendment, or to correct a mistake at any time before
award.

(7) Offerors may submit revised proposals only if requested or allowed by the
Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are
effective upon receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be
valid for the number of days specified on the solicitation cover sheet (unless
a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their
proposals data that they do not want disclosed to the public for any purpose,
or used by the Government except for evaluation purposes, shall-
(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed-in whole or in
part-for any purpose other than to evaluate this proposal. If, however, a
contract is awarded to this offeror as a result of-or in connection with-
the submission of this data, the Government shall have the right to
duplicate, use, or disclose the data to the extent provided in the
resulting contract. This restriction does not limit the Government’s
right to use information contained in this data if it is obtained from
another source without restriction. The data subject to this restriction
are contained in sheets [insert numbers or other identification of
sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the
restriction on the title page of this proposal.

(f) Contract award.
1) The Government intends to award a contract or contracts resulting from

this solicitation to the responsible offeror(s) whose proposal(s)
represents the best value after evaluation in accordance with the factors
and sub factors in the solicitation.

2) The Government may reject any or all proposals if such action is in the
Government’s interest.
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3) The Government may waive informalities and minor irregularities in
proposals received.

4) The Government intends to evaluate proposals and award a contract without
discussions with offerors (except clarifications as described in FAR
15.306(a)). Therefore, the offeror’s initial proposal should contain the
offeror’s best terms from a cost or price and technical standpoint. The
Government reserves the right to conduct discussions if the Contracting
Officer later determines them to be necessary. If the Contracting Officer
determines that the number of proposals that would otherwise be in the
competitive range exceeds the number at which an efficient competition
can be conducted, the Contracting Officer may limit the number of
proposals in the competitive range to the greatest number that will
permit an efficient competition among the most highly rated proposals.

5) The Government reserves the right to make an award on any item for a
quantity less than the quantity offered, at the unit cost or prices
offered, unless the offeror specifies otherwise in the proposal.

6) The Government reserves the right to make multiple awards if, after
considering the additional administrative costs, it is in the
Government’s best interest to do so.

7) Exchanges with offerors after receipt of a proposal do not constitute a
rejection or counteroffer by the Government.

8) The Government may determine that a proposal is unacceptable if the
prices proposed are materially unbalanced between line items or subline
items. Unbalanced pricing exists when, despite an acceptable total
evaluated price, the price of one or more contract line items is
significantly overstated or understated as indicated by the application
of cost or price analysis techniques. A proposal may be rejected if the
Contracting Officer determines that the lack of balance poses an
unacceptable risk to the Government.

9) If a cost realism analysis is performed, the source selection authority
in evaluating performance or schedule risk may consider cost realism.

10) A written award or acceptance of proposal mailed or otherwise furnished
to the successful offeror within the time specified in the proposal shall
result in a binding contract without further action by either party.

11) The Government may disclose the following information in post award
debriefings to other offerors:
(i) The overall evaluated cost or price and technical rating of the

successful offeror;
(ii) The overall ranking of all offerors, when any ranking was developed

by the agency during source selection;
(iii) A summary of the rationale for award; and
(iv) For acquisitions of commercial items, the make and model of the

item to be delivered by the successful offeror.

L.3 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a single (Cost Plus Fixed Fee) term contract
resulting from this solicitation.

L.4 52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation,
that are filed directly with an agency, and copies of any protests that are
filed with the General Accounting Office (GAO), shall be served on the



RFP No. 263-02-001
Page 94 of 101

 

Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from:

Ms. Celeste Fulgham

Hand-Carried Address:

Office of Procurement
US Agency for International Development
USAID/EGYPT
Plot 1/A off El-Laselki Street
New Maadi, Cairo, Egypt 11435

Mailing Address:

Office of Procurement
US Agency for International Development
USAID
UNIT 64902
APO AE 09839-4902

(b) The copy of any protest shall be received in the office designated above within
one day of filing a protest with the GAO.

L.5 GENERAL INSTRUCTIONS TO OFFERORS

This procurement will be conducted in two phases. Phase I will consist of the
submission of SF-254 (Architect-Engineer and Related Services Questionnaire) and
SF- 255 (Architect-Engineer and Related Services Questionnaire for Specific
Project). The SF-254 and SF-255 will be evaluated in accordance with the
criteria in Section M.2. Based on the ratings of each proposal against all
evaluation criteria, the Contracting Officer shall establish a competitive range
comprised of all of the most highly rated proposals.

Those offerors that are included in the competitive range will be invited to
participate in Phase II of the procurement. Phase II will consist of oral
presentations that will be conducted by the offeror before the Technical
Evaluation Committee. Each offeror will be evaluated against the criteria set
forth in Section M.4. It is anticipated that site visits will be scheduled for the
second week of January with presentations to be held in the first week of
February. Each offeror will be assigned a specific date and time to provide its
oral presentation. The number of presenters on a team will be limited to 3
personnel and one non-participating technical person to operate audio-visual
equipment. The presentations will be limited to 3 hours. Handouts to the
Technical Evaluation Committee will be limited to what is presented during the 3
hours. NO additional material may be provided to augment the presentation. No
cost or price information is to be included in the oral presentation.

Each offeror that has made an oral presentation will be requested to submit its
final cost proposal as outlined below, three calendar days after completion of
oral presentations.

USAID/Egypt reserves the right to audio- or video-tape the presentation.
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L.6 SUBMISSION OF PROPOSALS

The offeror should submit one original and six copies of the SF-254 and SF-255 and
one original and three copies of the cost proposal either:

(i) via regular mail - however the issuing office does not receive international
mail on a daily basis. All mail is subject to US Embassy electronic imagery
scanning methods, physical inspection, and is not date and time stamped prior
to receipt by USAID and the Contracting Officer; or

(ii) hand delivery (including commercial courier) to the issuing office.

L.7 SUBMISSION OF ALTERNATE PROPOSALS

All offerors shall submit a proposal directly responsive to the terms and
conditions of this RFP. If an offeror chooses to submit an alternate proposal,
they must, at the same time, submit a proposal directly responsive hereto for any
alternate to even be considered.

L.8 GOVERNMENT OBLIGATION

The US Government is not obligated to make an award or to pay for any costs
incurred by the offeror in preparation of a proposal in response hereto.

L.9 INSTRUCTIONS FOR THE PREPARATION OF THE TECHNICAL PROPOSAL

Consulting engineering firms are expected to demonstrate the following
information, which will be used for the evaluation process: (a) extensive
experience and capability in wastewater treatment systems for large metropolitan
areas that include studies, consultation, conceptual design, specifications and
drawings, contracting for construction services and implementation services, and
final designs; (b) management capability, workload capacity and financial
resources; (c) similar services and work experience within the past five years in
the Middle East and/or Egypt and/or similar developing country environment. USAID
requests that interested consulting engineering firms submit one original and six
copies of completed US Government standard forms (SF) 254, “Architect-Engineer
(A-E) and Related Services Questionnaire” and SF 255, “A-E and Related Services
Questionnaire for Specific Projects”. The firm's current financial statement and
an affirmative statement that the firm can meet USAID's nationality and source
regulations must also be submitted. Copies of interested firm's brochures and
annual reports may also be of value in presenting the firm's qualifications. If
joint ventures seek prequalifications, information must be supplied for all firms
in the venture. Consultant's data will be verified

L.10 INSTRUCTIONS REGARDING KEY PERSONNEL

The contract proposed by this solicitation includes a key personnel clause, and
the quality of key personnel proposed will be an evaluation factor. The offeror
must include as part of its proposal a statement signed by each person proposed as
key personnel confirming their present intention to serve in the stated position
and their present availability to serve for the term of the proposed contract.
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L.11 INSTRUCTIONS FOR THE PREPARATION OF THE COST PROPOSAL

STAFFING AND MANAGEMENT APPROACH

(a) The Offeror shall identify the key personnel for each component of the
contract. For those professional personnel whose information was not
included in the pre-qualification application, the Offeror shall provide each
individual's curriculum vitae as well as USAID’s Contractor Biographical Data
Form (AID 1420-17) indicating experience specifically related to this
contract and its working environment. The schedule should clearly show the
required level of effort needed (in detailed form and in summary as below) to
implement the project from July 1, 2002 through the anticipated end date of
the contract, September 30, 2005. Offerors are encouraged to use locally
recruited staff, technical advisors or subcontractors for work where the
local person or firm is particularly well-qualified for that element of the
work.

*In addition to the LOE detailed breakdown, please provide the LOE by the
following summary:

Home Office LOE
(those physically located in the US)
Expatriate Long-Term Professional LOE
Expatriate Short-Term Professional LOE
Local Long-Term Professional LOE
Local Short-Term Professional LOE

(Long Term is defined as exceeding 12 consecutive months.)

(b) The Offeror shall include an organizational chart delineating lines of
authority for the key positions and major staff resources. In addition, a
general staffing plan is required to show all anticipated positions,
expertise and skills categories, nationality, location of assignment and
affiliation.

(c) The management plan must clarify working relationships between individual
team members, field and home office working arrangements, the internal
decision-making process, planned working relationships with all involved
parties (such as USAID, NOPWASD, the Construction Contractor,), fiscal
management, approval and reporting process, program quality control and
monitoring, scheduling and priority setting, and plans to assure maximum
output from the fixed budget.

BUDGET FIGURES AND NOTES

(a) Supporting information should be provided in sufficient detail to allow a
complete analysis of each line item cost. This is to include a complete
breakdown of the cost elements associated with each line item and those cost
associated with any proposed subcontract.

In addition to the detailed budget, an illustrative list of contract line items is
provided below. They may be revised as appropriate.

Site
Mansoura

Nuweiba
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Luxor

Kom Ombo

Darawo

Nasr City

Subtotal

Fee

Total

(b) Justification for use of local subcontractors whose subcontracts exceed
$250,000. See local procurement in 22CFR228, USAID’s codified rules and
regulations for Source, Origin and Nationality.

(c) A copy of the Offeror's personnel policies in effect at the time the offer is
submitted. (only one copy required)

(d) A copy of the Offeror's travel policies in effect at the time the offer is
submitted. (only one copy required)

(e) Completed Section K for prime and all proposed subcontractors above $500,000.

(f) tification for fee for prime and subcontractors

(g) All local expenditures (including salaries on bio-data sheets for CCNs) must
appear in local currency. A separate column using the current exchange rate
should be included to indicate the dollar equivalent.

[END OF SECTION L
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1 EVALUATION CRITERIA

Technical, cost and other factors will be evaluated relative to each other, as
described herein.

(a) A technical evaluation committee using the criteria shown in this Section will
score the technical proposal.

(b) The cost proposal will be scored by the method described in this Section.

(c) The criteria below are presented by major category, with relative order of
importance, so that offerors will know which areas require emphasis in the
preparation of proposals. The criteria below reflect the requirements of this
particular solicitation.

Offerors should note that these criteria: (1) serve as the standard against which
all proposals will be evaluated, and (2) serve to identify the significant matters
which offerors should address in their proposals.

M. 2 EVALUATION CRITERIA FOR PHASE I (Review of SF-254 and SF 255)

(1) Specialized experience of the firm with the type of service required (15%),

(2) Capacity of the firm to perform the work within the time limitations (10%),

(3) Past record of performance on contracts with USAID or other Government
agencies and private industry with respect to such factors as control of
costs, quality of work, and ability to meet schedules (20%),

(4) Ability to assign an adequate number of qualified key personnel from the
organization, including a competent supervising representative having
considerable experience in responsible positions on work of a similar nature
(20%),

(5) The portions of the work the architect-engineer is able to perform with its
own forces when required and its previous experience with proposed
subcontractors. (10%),

(6) Familiarity with the locality where the project is situated (15%),

(7) Financial capacity (10%),

(8) Responsibility of the architect-engineer under standards provided in FAR
subpart 9.1. (Pass/Fail),

M.3 DETERMINATION OF THE COMPETITIVE RANGE AND CONTRACT AWARD

(a) The competitive range of offerors with whom negotiation will be conducted (if
necessary) will be determined by the Contracting Officer based on the above
technical, and will be comprised of all offerors whose proposals are
determined to have a reasonable chance of being selected for award.
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(b) In accordance with FAR 52.215-16, and as set forth in Section L of this
solicitation, award will be made by the Contracting Officer to the
responsible offeror whose proposal, conforming to the solicitation, is most
advantageous to the Government, and the above technical and cost factors
considered. The Contracting Officer will use the evaluation criteria set
forth above as a guide in determining which proposals will be most
advantageous to the Government.

M.4 EVALUATION CRITERIA FOR PHASE II (Oral Presentation)

(1) Understanding of the concept of the project (25 points)

What is the firm’s understanding of the concept and objectives of the ongoing
project including Operations, Maintenance and Training activities? What are
the most critical factors that would enhance or adversely affect the
achievement of these objectives? Given the fact that a CMC is currently in
place, what approach will your firm use to successfully manage the transition
and complete the work on schedule? Enumerate your firm’s perception of
potential problems arising during the transition period. How does your firm
anticipate resolving such problems?

(2) Roles and Responsibilities: (20 points)

Explain your firm’s understanding of the role and duties of a Construction
Management Services contractor (CMC) as defined under FIDIC in managing host
country construction contract(s) with U.S. contractors. Explain your firm’s
familiarity and knowledge of USAID policies, rules and regulations governing
host country contracting. Also explain your firm’s knowledge, in completing
necessary re-design, and expertise in preparation of change orders, and
contract amendments. What are your firm’s plans/suggestions for innovative
methods to expedite the process of preparing these documents (for example
outsourcing preparation of these or other legal documents)? Explain your
firm’s understanding of the roles and responsibilities of USAID, CMC, NOPWASD
and the construction contractor throughout the contract duration? What methods
will your firm use to effectively manage conflicts that may arise and fall
within the purview of the CMC responsibilities? Explain your firm’s
understanding of the roles and responsibilities regarding OM&T activities.

(3) Past performance: (20 points)

Give examples relevant to this procurement, using past record of performance
on contracts with USAID or other U.S. Government agencies and/or private
industry with respect to such factors as control of costs, quality of work,
and ability to meet schedules, to the extent such information is available
within the past five years. Do you envision any challenging issues that may
affect the contract’s cost? If any, explain what and provide your suggestions
for controlling them. In addition, share lessons learned with regard to
cultural differences and challenges faced in the work environment and how you
propose to approach them under this activity. Describe your firm’s experience
in mitigating claims. If applicable, describe how your firm has managed
previous transitions when assuming CMC responsibilities for ongoing
construction contracts.

(4) Qualification of Personnel, and Team Organization: (20 points)
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Explain the most important factors in a team organization. What impact will
the transition from the existing ongoing construction contracts to their
completion phase have on the team organization, assignment and composition of
key and other personnel? What are your firm’s plans for arrangement of field
offices, number of expatriates and local hired personnel assigned in each
field office(s) and your proposed distribution of responsibilities?
Demonstrate the applicable qualifications and strengths of your firm’s
proposed personnel.

(5) Time and Task Schedule: (10 points)

Demonstrate the capacity of your firm to perform the work (including any
specialized services) within the time limitations. Include your firm’s
understanding of the critical time constraints of this project and any
proposed actions to successfully complete the ongoing contract within the time
limits.

(6) Collaboration with GOE, Contractors and USAID Officials: (5 points)

Explain the division of roles between the CMC and its proposed subcontractors.
Explain the firm’s policies, methods and procedures to ensure effective
communication and collaboration with NOPWASD, contractors and USAID officials?
What are the most important actions required and how will the contractor work
with the officials to assist them in carrying out these actions? What other
GOE agencies will be involved? What are the team’s plans for dealing with
these agencies?

M.5 EVALUATION OF COST

All evaluation factors other than cost or price, when combined, are
approximately equal to cost or price.
The proposed cost or price must be considered reasonable and reflect the
proposed technical approach.

The total price or cost proposed will be evaluated as follows:

[(Cost Realism = 10 points) + (Cost Management = 10 points)] x 5

It is not expected that final revised proposals will be requested. Offerors
should put forth their best effort with the initial cost submission.

M.6 CONTRACTING WITH SMALL BUSINESS CONCERNS AND DISADVANTAGED ENTERPRISES

USAID encourages the participation of small business concerns and disadvantaged
enterprises in this project, in accordance with FAR Part 19 (48 CFR Chapter 1),
and AIDAR Part 726 (48 CFR Chapter 7). Accordingly, every reasonable effort will
be made to identify and make use of such organizations. All evaluation criteria
being found equal, the participation of such organizations may become a
determining factor for selection.

[END OF SECTION M]



 

 

ATTACHMENT 1
IDENTIFICATION OF PRINCIPAL GEOGRAPHIC CODE NUMBERS

The USAID Geographic Code Book sets forth the official description of all
geographic codes used by USAID in authorizing or implementing documents, to
designate authorized source countries or areas. The following are summaries of
the principal codes:

(a) Code 000--The United States: The United States of America, any State(s) of
the United States, the District of Columbia, and areas of U.S.-associated
sovereignty, including commonwealths, territories and possessions.

(b) Code 899--Any area or country, except the cooperating country itself and
the following foreign policy restricted countries: Afghanistan, Libya, Vietnam,
Cuba, Cambodia, Laos, Iraq, Iran, North Korea, Syria and People's Republic of
China.

(c) Code 935--Any area or country including the cooperating country, but
excluding the foreign policy restricted countries.

(d) Code 941--The United States and any independent country (excluding foreign
policy restricted countries), except the cooperating country itself and the
following: Albania, Andorra, Angola, Armenia, Austria, Australia, Azerbaijan,
Bahamas, Bahrain, Belgium, Bosnia and Herzegovina, Bulgaria, Belarus, Canada,
Croatia, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Gabon,
Georgia, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Italy, Japan,
Kazakhstan, Kuwait, Kyrgyzstan, Latvia, Liechtenstein, Lithuania, Luxembourg,
Macedonia*, Malta, Moldova, Monaco, Mongolia, Montenegro*, Netherlands, New
Zealand, Norway, Poland, Portugal, Qatar, Romania, Russia, San Marino, Saudi
Arabia, Serbia*, Singapore, Slovak Republic, Slovenia, South Africa, Spain,
Sweden, Switzerland, Taiwan*, Tajikistan, Turkmenistan, Ukraine, United Arab
Emirates, United Kingdom, Uzbekistan, and Vatican City.

-----------------------------------------------------------------

* Has the status of a "Geopolitical Entity", rather than an independent country.
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Guideline For Quarterly Performance Reports

Contractor ______________________________________
Contract No. ______________________________________
Reporting Period __________________ to ________________

SECTION I – CONTRACTORS REPORT

Section I, which the contractor prepares, consists of two parts. The first part
is a narrative of progress on major activities and the second part requires data
entry only.

A. Narrative

The narrative should cover each of the five elements described below. Of
particular interest are issues regarding timeliness, technical quality and cost-
effectiveness of each of the activities in progress. Element # 5 provides the
opportunity to draw attention to possible problems or to adjustments which would
enhance the delivery of the services being provided.

1. Background: Describe briefly the overall contract final objectives in
terms of level of effort, if appropriate, and total estimated cost needed
to accomplish objective. Do not exceed a paragraph.

2. Expected Results: Summarize the specific results expected at conclusion
of contract. This may require a short paragraph to summarize each
expected result.

3. a. Current Activities: Describe briefly each of the major activities in
process during current quarter as found in work plans and/or contract.
A sentence on each activity should be sufficient.

3. b. Current Subcontracting Activities: Describe briefly each
subcontracting activity and identify the subcontractor. A sentence on
each subcontracting activity should be sufficient.

4. Performance: For each of the activities described in number 3.a. and
3.b. above, state whether on-target or not, and comment, particularly in
terms of comparing actual accomplishments with the objectives,
deliverables, or requirements, established for the period, and explain
reasons why objectives, deliverables or requirements were not met, as
appropriate.

5. Statement of Work: Comment as to whether circumstances have changed
which would require modification in any elements of the statement of
work.
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Level of effort data should be expressed in person months. Financial data may be
an estimated amount and can be rounded to the nearest thousandth.

B. Administrative Information:

Contract Data: Total Level of Effort* ______________ P/M
Total Estimated Cost $ ______________

1. Level of effort (last three months)* ______________ P/M
2. Cumulative level of effort* ______________ P/M
3. Unused level of effort* ______________ P/M
4. Expenditures (last three months) $ ______________
5. Cumulative expenditures to date $ ______________
6. Remaining unexpended balance $ ______________

*Applies to level of effort contracts only.

The cognizant project officer, acting in his/her capacity as the contract
officer’s technical representative as specified in the contract agreement, will
complete section II and pass his/her comments on to the cognizant contracting
officer. The project officer will acknowledge receipt and provide feedback as
appropriate, to the contractor using established communication channels.

SECTION II – PROJECT OFFICER’S COMMENTS

1. Comment on contractor’s technical performance (quality of technical
assistance, professional services, and/or products) and provide examples,
if appropriate.

2. Comment on contractor’s administrative performance (timeliness in meeting
schedules and/or delivering materials/products) during the quarter and
give example(s), if appropriate.

3. Comment on contractor’s management (cost-effectiveness, quality of
communication with staff and with USAID) for the quarter and provide
examples as appropriate.

4. React to contractor’s assessment of performance regarding any of the
activities/deliverables described in section I.A. no. 4 above.

5. Note areas for potential contractor improvement regarding
management/provision of any services related to the
activities/deliverables and/or specific contract results.

Project Officer/Office Symbol.________________ Date: __________________
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The cognizant Contract Officer personnel will complete Section III in consultation
with the cognizant project officer and mutually agree on any actions that need to
be taken. Feedback should be given to the contractor within five working days.

SECTION III – CONTRACT OFFICE’S COMMENT

1. Comment on any areas of concern particularly regarding Contractor’s
response to questions 4 and 5 in Section I above and Project Office’s
response to question 3 in Section II above.

2. Identify actions to support, correct, or improve contractor’s performance
(show–cause notice, cure notice, contract modification, incremental
funding, technical direction to contractor, approvals and/or clearances,
interpretations of statement of work or adjustments in work plans,
feedback to contractor regarding performance and/or deliverables) that
need to be taken and indicate action officer and due date.

Contract Officer/Office Symbol:___________________ Date ____________



 

 

Attachment No. 6
CAMP DRESSER & McKEE INTERNATIONAL INC.
Egypt Utilities Management/Alexandria

Results Package RP 263-0270.02
Vehicle's List

Vehicle Vehicle Year of License Plate Location Custom Status Amount

Model Serial No. Purchase Number in US$

Van Chevrolet 1 GAGG35 Y XSF 205893 1995 1992 Private
Giza Bus

Cairo Permanent
Release

Provided by
USAID

Van Ford Aerostar 1 FMD A 31X 7 SZB
46983

1995 104612 Private
Giza

Cairo Permanent
Release

Provided by
USAID

Van Ford Aerostar 1 FMD A 31X 2 SZB
36019

1995 307428 Private
Giza

Cairo Permanent
Release

Provided by
USAID

Van Ford Aerostar 1 FMD A 31X 0 SZB
46986

1995 307429 Private
Giza

Cairo Permanent
Release

Provided by
USAID

Jeep Cherokee 1 J4F J28H0 SL 664033 1995 102692 Private
Giza

Cairo Permanent
Release

Provided by
USAID

Jeep Cherokee 1 J4F J28H9 SL 664029 1995 102949 Private
Giza

Mansoura Permanent
Release

Provided by
USAID

Jeep Cherokee 1 J4F J28H1 SL 664025 1995 103125 Private
Giza

ASWAN Permanent
Release

Provided by
USAID

Jeep Cherokee 1 J4F J28H3 SL 664026 1995 103190 Private
Giza

ASWAN Permanent
Release

Provided by
USAID

Jeep Cherokee 1 J4F J28H8 SL 664023 1995 103272 Private
Giza

Mansoura Permanent
Release

Provided by
USAID



 

 

Furniture 's List

AID
Invoice

Unit Total

No. Qty Item Description Price in
LE

Price in
LE

Current Status

1 15 Book case High bookcase 2 glass,2 wooden doors 1,850.00 27,750.00
1 4 Chairs High back Hydrolic chairs 995.00 3,980.00
1 3 Chairs Low back Hydrolic chairs 895.00 2,685.00
1 8 Chairs Low back Hydrolic chairs 720.00 5,760.00
1 12 Chairs Small chairs on 4 legs lux 210.00 2,520.00
1 9 Computer unit Computer unit 750.00 6,750.00
1 17 Desk Dimensione - 160x80cm 795.00 13,515.00 6 w/ NOPWASD
1 5 Desk Dimensione - D.20 160x80cm 795.00 3,975.00
1 3 Desk Dimensione - 180x90cm 1,020.00 3,060.00
1 1 Desk Dimensione - 180x90cm 1,780.00 1,780.00
1 1 Meeting table 220x110cm 1,860.00 1,860.00 1 w/ NOPWASD
1 1 Refrigerator 817.15 817.15
1 3 Side disk table 108x55cm 510.00 1,530.00
2 1 Chair Low back swivel/arms Lux 455.00 455.00 Mansoura Office
2 4 Chair Fixed chair on S shap & Arms 390.00 1,560.00 4 w/ NOPWASD
2 1 Desk Dimension - 140x80 750.00 750.00 Mansoura Office
2 1 Drawer Dimension - Set of 3 drawer 695.00 695.00 Mansoura Office
2 1 High Bookcase Dimension - 2 glass doors 1,850.00 1,850.00 Mansoura Office
2 1 Table Meeting table 110x110 1,105.00 1,105.00 Mansoura Office
3 1 Chair Secretarial Chair 350.00 350.00 Maadi Office
4 1 Low Bookcase Dimension - With 2 wooden doors 980.00 980.00 Maadi Office
4 1 Secretary Chair Dimension - Med Back Leather 615.00 615.00 Maadi Office
4 1 Side table Dimension - 75x55 475.00 475.00
5 1 Book shelve 200x190 700.00 700.00 Aswan Office
5 1 Chair Manager Chair 650.00 650.00 Aswan Office
5 1 Chair Waiting Chair 375.00 375.00 Aswan Office
5 4 Chairs Director low back chairs/Lux Leather 895.00 3,580.00 1 w/ NOPWASD
5 2 Chairs Ideal - Mod. 250 259.00 518.00 Delivered to Local

client
5 8 Chairs Ideal - Mod. 142 64.00 512.00 Delivered to Local

client
5 4 Chairs Guest chairs 35.00 140.00 Aswan Office



 

 

5 10 Chairs Small chair on 4 legs Lux 240.00 2,400.00
5 5 Desk Dimensione - 140x80 750.00 3,750.00 4 w/ NOPWASD
5 2 Desk Ideal 425.00 850.00 Delevered to Local

client
5 2 Desk 160x80 With 3 drawers 500.00 1,000.00 Aswan Office
5 1 Meeting table Ideal - Mod. 41/92 624.00 624.00 Delevered to Local

client
5 1 Meeting table 180x90 250.00 250.00 Aswan Office
5 3 Set of 3 drawer Dimension 695.00 2,085.00
5 1 Side table for fax Side table for fax 200.00 200.00 Aswan Office
5 2 Small Tables Ideal 102.00 204.00 Delevered to Local

client
5 1 Table for

Photocopier
Table for Photocopier 100.00 100.00 Aswan Office

6 2 Shelves Wooden - 90x105cm 200.00 400.00
6 1 Wood cabinet 50x40x50cm 200.00 200.00
6 1 Wood cabinet 55x60x80cm 450.00 450.00
6 1 Wood cabinet 178x55x75cm 900.00 900.00
7 2 Chair Kitchen Chairs 58.00 116.00 2 w/ NOPWASD
7 6 Chairs Chairs for drivers 185.00 1,110.00 6 w/ NOPWASD
8 8 Map holder tables 40x7.5cm/6cm - plywood 130.00 1,040.00
10 5 Computer tables Carpenter - 80x40x70 - 1 shelve 500.00 2,500.00
10 4 Map holder tables 40x7.5cm/6cm - plywood 130.00 520.00
11 8 Cabinets for

drivers
60Hx42cmx30 150.00 1,200.00

11 1 Caboried for Portor 250.00 250.00
11 5 Computer tables Dimension - 80x40x70 - 2 shelves 675.00 3,375.00
11 2 Garden benches Garden 150.00 300.00
11 1 High Bookcase Carpenter - 2 glass+2 wooden doors 1,500.00 1,500.00
11 1 High Bookcase Carpenter - Open - 3 shelves 650.00 650.00
11 1 Low Bookcase Dimension - Low bookcase - 2 doors 909.00 909.00
11 1 Office small box Glass +Locker 175.00 175.00
11 1 Open filling

cabinet
With shelves and lockers 850.00 850.00 1 w/ NOPWASD

11 3 shelves Driver room shelves 100.00 300.00
11 4 Shelves & Lockers Shelves & Lockers 125.00 500.00
15 1 Large wooden board Wooden made 850.00 850.00
15 5 Schelves Schelves 80.00 400.00
15 3 Schelves Schelves 80.00 240.00
17 5 Book case Mobica - F 10 680.00 3,400.00
17 27 Chairs Mobica - Leather - B868 440.00 11,880.00 27 w/ NOPWASD



 

 

17 14 Desk Mobica 80x140 610.00 8,540.00 16 w/ NOPWASD
17 8 Desk Mobica 80x160 670.00 5,360.00 6 w/ NOPWASD
17 2 Drawing tables 902.50 1,805.00 1 w/ NOPWASD
17 22 Drawers Units Mobica - FR 5 655.00 14,410.00 15 w/ NOPWASD
17 1 Lighting table 1,005.00 1,005.00 6 w/ NOPWASD
17 15 Meeting tables Mobica - TA 1 1,000.00 15,000.00 14 w/ NOPWASD
17 5 Down part of the bookcase 33.00 165.00

14/CMC Shelves Shelves for filing banker boxes 1,651.50
27/CMC 1 Filing Cabinet Filing Cabinet - steel - 4 drawer 400.00 400.00
29/CMC 1 Wooden Book Shelves Wooden Made Book Shelves 130cmx90cm 1,000.00 1,000.00
31/CMC 4 Book case Book case - 153.6x50.2x87.4cm - steel 680.00 2,720.00
31/CMC 4 Book case,

Accessories
done part Book case, Accessories -
4.6x50.2x87.4cm - steel

33.00 132.00

34/CMC 1 Meeting table Meeting table 230x116x75cm - TB1 1,236.84 1,236.84
34/CMC 2 Desk Desk 150x75x75cm - S150 773.57 1,547.14
34/CMC 8 Chairs Chairs- B868/T - 4 legs lux 477.38 3,819.04
40/CMC 1 Desk Desk 150x75x75cm - S150 713.00 713.00
43/CMC 1 Filing Cabinet Filing Cabinet - steel - 4 drawer 404.00 404.00

Total LE 196,678.67



 

 

 
US$ Furniture's List

Invoice Unit Total Maadi
No. Qty Item Description Price Price Office Location

11 2 File 10 Drawers Metal SAF4986TS - SAFCO
Metal

1,065.00 2,130.00 2 Reception

11 2 File 7 Drawers Metal SAF4976TS - SAFCO
Metal

870.00 1,740.00 2 Reception

11 2 Metal Base SAF4997TS - SAFCO
Metal

100.00 200.00 2 Reception

11 2 Vertical Hanging stand SF5026 - SAFCO Metal 275.00 550.00 2 Reception
11 24 Hanging Clamps for long

documents
SF50026 - SAFCO
Hanging

19.95 478.80 2 Reception

2 File Cabinets Metal - Model 764L 393.28 786.56 Reception
2 File Cabinets Metal - Model 754L 342.72 685.44 Khaled/

Ashraf
3 File Cabinets Metal - Model 754L 304.12 912.36 2 Matt,Maadi

(2)
3 File Cabinets Metal - Model 742L 189.11 567.33 1 LM,SA,GE

Total
$5,098.80



 

 



 

 

 
Equipment's List

I.D. # Item Description Qty AID Invoice Serial
#

Vendor Name Vendor
Invoice #

Amount
LE

Amount
US$

Location Comments

96-E0001 Xerox - Photocopier Type 5065 1 Design/ 1 3588144 Xerox 05/3418458 85,000 25,074

96-E0002 Canon - Fax - L-500 & Hand
Set

1 Design/ 1 EBV0551
0

Engineering &
Trading Co.

1053 10,910 3,218

96-E0003 Partner 11C.U (main) 1 Design/ 1 Orascom 3106 2,015 594

96-E0004 Partner 11EXP (main) 1 Design/ 1 Orascom 3106 1,240 366

96-E0005 6063 - CUI, PTNR. C 1 Design/ 1 Orascom 3106 1,512 446

96-E0006 6063 - CUI, PTNR. C 1 Design/ 1 Orascom 3106 1,512 446

96-E0007 6063 - CUI, PTNR. C 1 Design/ 1 Orascom 3106 1,512 446

96-E0008 6063 - CUI, PTNR. C 1 Design/ 1 Orascom 3106 1,512 446

96-E0009 6063 - CUI, PTNR. C 1 Design/ 1 Orascom 3106 1,512 446

96-E0010 Telephone Oprator - 3151-08W,
34BTN.P

1 Design/ 1 Orascom 3106 690 204

96-E0011 –
96-E0015

Telephone Set - MLS - 12D 5 Design/ 1 Orascom 3106 2,408 710

96-E0016 –
96-E0036

Telephone Set - AT&T 21 Design/ 1 Orascom 3106 2,363 697

96-E0037 Office Safe e50 - UCHIDA 1 Design/ 1 Uchida 1,507 445

96-E0038 Refrigerator - IDEAL, DR 225 1 Design/ 1 19-95-
020386

Vendor 839 247

96-E0039 Television - SHARP 14in 1 Design/ 3 Radwan El
Ogail

Radwan El
Ogail

1,590 468

96-E0040 Video Cassette Recorder
/Player - Panasonic SD25

1 Design/ 3 Radwan El
Ogail

Radwan El
Ogail

2,231 657

96-E0041 A/C Unit 3h ,split, CCR27 1 Design/ 3 240B19/
hr,9-
5ICW

Lord Co. Lord Co. 4,165 1,227 Mansoura

96-E0042 Xerox - Photocopier Type 5254 1 Design/ 4 5000770 Xerox 05/3434318 14,000 4,124

96-E0043 Planemeter - Planix 7 1 Design/ 5 Techno Scient 857706 2,335 688

96-E0044 A/C Unit 4h ,MC-36, Miraco 1 Design/ 5 El Karifaney
Co.

155 4,565 1,345 Luxor

96-E0045 Xerox - Fax 7245 1 Design/ 5 91P8036
1

Xerox 3,160 931

96-E0046 Xerox - Fax 7245 1 Design/ 5 Xerox 3,160 931

96-E0047 Xerox - Fax 7245 1 Design/ 5 Xerox 3,160 931

96-E0048 Xerox - Fax 7245 1 Design/ 5 Xerox 3,160 931

96-E0049 Xerox - Photocopier Type 5310 1 Design/ 5 6697811 Xerox 7,300 2,150



 

 

96-E0050 Xerox - Photocopier Type 5310 1 Design/ 5 6661515 Xerox 7,300 2,150

96-E0051 Xerox - Photocopier Type 5310 1 Design/ 5 6553909 Xerox 7,300 2,150

96-E0052 Xerox - Photocopier Type 5310 1 Design/ 5 6697811 Xerox 7,300 2,150

96-E0053 Voltage Stabilizor 1 Design/ 6 N/A Vendor 210 62

96-E0054 A/C Unit 4h ,split,CCR37-
Miraco

1 Design/ 10 N/A Misr
Refrigeration

Co.

6626 4,300 1,267

96-E0055 Telephone Set 1 Design/ 3 482 142

96-E0056 Voltage Regulator 1 Design/ 4 190 56

96-E0057 Servo Egypt, Sound Recording 1 Design/ 4 1,000 295 Nuweiba

96-E0058 Plan Storage holders 1 Design/ 8 1,040 306

96-E0059 Water Cooler 1 Design/ 9 1,070 315 1
w/NOPWASD

96-E0060 Mini refrigerator 1 Design/ 9 850 250 Aswan ACO

96-E0061 Electric Kattle 1 Design/ 11 225 66

96-E0062 Electric Kattle 1 Design/ 12 398 117 Luxor,
Aswan

96-E0063 Telephone Set - MLS 12D 1 Design/ 14 1070921
32

540 159

96-E0064 Electric Binding Machine -GBC
, m5000

1 Design/ 15 6468 bmoe Co. 062969 3,600 1,060

96-E0065 Wall side fan 1 Design/ 9 180 53

96-E0066 Wall round fan 1 Design/ 6 226 67 1
w/NOPWASD

97-E0067 Vacuum - Hoover 5000 , Moodel
S4514

1 CMC/4 S451496
5100379

1,330 392

98-E0068 -
98- E0072

Electric Transformers 5 CMC/9 820 242

98-E0073 Eletric Fan 1 CMC/9 170 50

98-E0074 Thermometers for concrete
test

1 CMC/10 180

98-E0075 Electric Air Blower - Makita
4014N

1 CMC/15 239579E 375 110

99-E0076 -
99-E0077

Cell phone Erecson 688 2 CMC/18 2,160 635

3 Mobile Lines 3 CMC/18 4,089 1,203

99-E0078 Eectric Fan 1 CMC/23 190 56

99-E0079 New Card AT&T - CUI, PTNR. C 1 CMC/24 1,300 382

99-E0080 UPS Bergo500VA - for
Telephone System

1 CMC/26 N/A Jeroom Co. 828 1,600 471

99-E0081 -
99-E0082

Camera Fudji 35m Moodel 185 2 CMC/28 Fawzy Co. 910 268

00-E0083 -
00-E0085

Paint thickness gages -
Mikrotest IV F & KTA Shims

3 CMC/29 N/A KTA-TATOR,
Inc.

473IM 1,302



 

 

00-E0085 Mikrotest IV F & KTA Shims
SH-High

Inc.

00-E0086 Electric Kettle 1 CMC/32 205 60

00-E0087 A/C Unit 1.25 ,XLE22- Carrier 1 CMC/33 SHAMS Co. 0412 3,800 1,118

00-E0088 Cell phone Motorela V3688 1 CMC/34 8920022
0200110
15495

El Nile Co. 4771 1,980 579

00-E0089 Cell phone Motorela V3688 1 CMC/34 8920022
0200110
15735

El Nile Co. 4771 1,980 579

00-E0090 Cell phone Motorela V3688 1 CMC/34 8920022
0200110
15487

El Nile Co. 4771 1,980 579

3 Mobile Lines 3 CMC/34 El Nile Co. 4772 1,650 482

00-E0091 Elctric water heater -Abolo 1 CMC/34 Omer Afandy 821289 269 79

00-E0092 Rubber Stamps for Contracts 15 CMC/38 El Maaref
Prees

900 250

00-E0093 SOKKIA C.32 Autoomatic Level 1 CMC/39 382215 Holmans 20164473 501 Nuweiba

00-E0094 -
00-E0095

Survey Equip. - Level Stand 2 CMC/40 Surveying
Systems

2583 600 160 Nuweiba

00-E0096 Coating thickness gauge
ferrous w statistic feature

1 CMC/43 TB0412.
021

Egymst 2001/28 4,536 1,169 Aswan

Total
$69,678



 

 

Computer's List

SubTask
#

I.D. # QTY Hardware Type Hardware Item Model Serial
Number

Dealer AID
Invoice

Dealer
Inv.

LE US$

Printer and
Computer
Equipments

1 96-0198 1 Scanner, b&w,
large format

Calcomp Scanplus
3 scanner

1000 dpi
max

000268 Computer
Smith

8 0073059-IN 12,264

1 1 PTR - HP-DESKJET
1600CM*MAC

5GA5704623 EDS 14 101852 2,241

1 96- 1 HP LaserJet 4M
Plus w/
PS/JetDirect

JPGK211130 EDS 14 1046500 2,241

1 96- 1 HP LaserJet 4M
Plus w/
PS/JetDirect

JPGK214387 EDS 14 1046500 2,241

1 96-0082 1 HP LaserJet 4M
Plus w/
PS/JetDirect

JPGK225688 EDS 14 1046500 2,241

1 96-0083 1 HP LaserJet 4M
Plus w/
PS/JetDirect

JPGK225042 EDS 14 1046500 2,241

1 96-0084 1 HP LaserJet 4M
Plus w/
PS/JetDirect

JPGK211131 EDS 14 1046500 2,241

1 1 SCAN-HP-SCJT- 4C
W/ISA KIT, Feeder
Doc

USC0079150 EDS 14 1046500 1,509

1 1 HP LaserJet 4MV
Plus w/
PS/JetDirect

JPDF031495 EDS 14 1046500 3,209

1 1 PTR-HP-LJ 5SI*PAR USCC019589 EDS 14 1046500 4,415
1 96-0089 1 HP DeskJet 340

Portable Printer
SQ59130PD EDS 14 104946 354

1 96-0090 1 HP DeskJet 340
Portable Printer

SQ59130GD EDS 14 104946 354

1 1 LCD-PROXI-ACTIVE
DESKTOP PRO

0310190185
33

EDS 14 104897 4,887

1 1 HP DesignJet 750 SESA5B1977
37

EDS 14 103649 6,974

1 1 FONT-HP-
POSTSCRIPT 1mb
750C

EDS 14 110161 989

1 99 1 HP Printer 1120C HP Printer 1120C CG8AN1323C LAMBDA
TECH.

19/CMC 3124 2,080 612

1 00-FD85 1 Digital Camera
Sony

Mavica FD85
Digital Camera ,
accesory kit

MVC-FD85 MVC-FD85 PC
Connecti
on, Inc.

41/CMC O 25487654 818



 

 

Computer,
Notebook

2 96-0070 1 Computer,
Notebook

Dell Latitude
Notebook LXi P75

IDE/540MB 5N0JT Dell 8 74842162 3,665

2 96-0073 1 Computer,
Notebook

Dell Latitude
Notebook LXi P75

IDE/540MB 5N14Q Dell 8 74842162 3,665

2 96-0072 1 Computer,
Notebook

Dell Latitude
Notebook LXi P75

IDE/540MB 5N0 Dell 8 74842162 3,665

2 96-0071 1 Computer,
Notebook

Dell Latitude
Notebook LXi P75

IDE/540MB 5N0JP Dell 8 74842162 3,665

2 96-0074 1 Computer,
Notebook

Dell Latitude
Notebook LXi P75

IDE/540MB 5N0 Dell 8 74842162 3,665

2 96-0075 1 Computer,
Notebook,
Accessory

Megahertz PCMCIA
Fax/Modem
14.4/14.4

PCMCIA 2525410311 EDS 14 1027223 155

2 96-0076 1 Computer,
Notebook,
Accessory

Megahertz PCMCIA
Fax/Modem
14.4/14.4

PCMCIA 9534103304 EDS 14 1027223 155

2 96-0077 1 Computer,
Notebook,
Accessory

Megahertz PCMCIA
Fax/Modem
14.4/14.4

PCMCIA 5528871857 EDS 14 1027223 155

2 96-0079 1 Computer,
Notebook,
Accessory

Megahertz PCMCIA
Fax/Modem
14.4/14.4

PCMCIA 9534103889 EDS 14 1027223 155

2 96-0078 1 Computer,
Notebook,
Accessory

Megahertz PCMCIA
Fax/Modem
14.4/14.4

PCMCIA 1524934823 EDS 14 1027223 155

2 1 Computer,
Notebook

Dell Latitude
Notebook LM 133,
w 12.1 SVGA, 6x
CD-Rom , 810/Mb,
W.95w case

Dell 17 93088011 3,419

2 00-72ULJ 1 Computer,
Notebook,
Inspiron 5000

Inspiron 5000, P
III, /speedstep,
14.1"XGA, 128MB,
Modem 56K, 24x,
12.7MM, 12.GB,
CD-ROM, Flopy3.5

Inspiron
5000

72ULJ Dell 35/CMC 387057763 2,857

2 00-72ULK 1 Computer,
Notebook,
Inspiron 5000

Inspiron 5000, P
III,w/speedstep,
14.1"XGA, 128MB,
Modem 56K, 24x,
12.7MM, 12.GB,
CD-ROM, Flopy3.5

Inspiron
5000

72ULK Dell 35/CMC 387057763 2,857

2 00-72ULL 1 Computer,
Notebook,
Inspiron 5000

Inspiron 5000, P
III,w/speedstep,
14.1"XGA, 128MB,
Modem 56K, 24x,
12.7MM, 12.GB,
CD-ROM, Flopy3.5

Inspiron
5000

72ULL Dell 35/CMC 387057763 2,857



 

 

 
2 00-72ULM 1 Computer,

Notebook,
Inspiron 5000

Inspiron 5000, P
III,w/speedstep,
14.1"XGA, 128MB,
Modem 56K, 24x,
12.7MM, 12.GB,
CD-ROM, Flopy3.5

Inspiron
5000

72ULM Dell 35/CMC 387057763 2,857

2 00-72ULN 1 Computer,
Notebook,
Inspiron 5000

Inspiron 5000, P
III,w/speedstep,
14.1"XGA, 128MB,
Modem 56K, 24x,
12.7MM, 12.GB,
CD-ROM, Flopy3.5

Inspiron
5000

72ULN Dell 35/CMC 387057763 2,857

2 00-72ULP 1 Computer,
Notebook,
Inspiron 5000

Inspiron 5000, P
III,w/speedstep,
14.1"XGA, 128MB,
Modem 56K, 24x,
12.7MM, 12.GB,
CD-ROM, Flopy3.5

Inspiron
5000

72ULP Dell 35/CMC 387057763 2,857

2 00-72ULQ 1 Computer,
Notebook,
Inspiron 5000

Inspiron 5000, P
III,w/speedstep,
14.1"XGA, 128MB,
Modem 56K,
24x,12.7MM,
12.GB, CD-ROM,
Flopy3.5

Inspiron
5000

72ULQ Dell 35/CMC 387057763 2,857

Computer, Office
3 96-0138 1 Computer, Office Compaq Desktop

P90 4 Bay, Fax,
Mod. 14.4 ,
16TPC., Q Speed,
8MB, HD 630MB,
Tape, VDRam

IDE/630M 6549HLD1P2
28

EDS 14 1046596 2,974

3 96-0139 1 Computer, Office Compaq Desktop
P90 4 Bay,
16TPC, Q Speed,
8MB, HD 630MB,
VDRam

IDE/630M 6549HLD1P4
45

EDS 14 1046596 2,615

3 96-0140 1 Computer, Office Compaq Desktop
P90 4 Bay, 16TP,
Q Speed, 8MB, HD
630MB, VDRam

IDE/630M 6549HLD1P7
79

EDS 14 1046596 2,615

3 96-0141 1 Computer, Office Compaq Desktop
P90 4 Bay,
16TPC., Q Speed,
8MB, HD 630MB,
VDRam

IDE/630M 6549HLD1P9
19

EDS 14 1046596 2,615

3 96-0142 1 Computer, Office Compaq Desktop
P90 4 Bay,
16TPC., Q Speed,
8MB, HD 630MB,
VDRam

IDE/630M 6547HLD1P1
72

EDS 14 1046596 2,615



 

 

3 96-0127 1 Computer, Office Compaq Desktop
P75 3 Bay
w/modem, 16 TP
Co, Q Speed DRV

A602HTB2H2
33

EDS 14 1045604 1,825

3 96-0130 1 Computer, Office Compaq Desktop
P75 3 Bay
w/modem, 16 TP
Co, Q Speed DRV

A602HTB2F1
47

EDS 14 1045604 1,825

3 96-0135 1 Computer, Office Compaq Desktop
P75 3 Bay
w/modem, 16 TP
Co, Q Speed DRV

A602HTB2H2
37

EDS 14 1045604 1,825

3 96-0136 1 Computer, Office Compaq Desktop
P75 3 Bay
w/modem, 16 TP
Co, Q Speed DRV

A602HTB2H2
50

EDS 14 1045604 1,825

3 96-0137 1 Computer, Office Compaq Desktop
P75 3 Bay
w/modem, 16 TP
Co, Q Speed DRV

A602HTB2H2
41

EDS 14 1045604 1,825

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2G7
42

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2G8
08

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2H2
48

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2H2
45

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2H2
51

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2G7
35

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2H2
55

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2H2
44

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2G7
30

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2G7
29

EDS 14 1045604 1,858

3 1 Computer, Office Compaq Desktop
P75 3 Bay, 16 TP
Co, Q Speed DRV

A602HTB2H2
52

EDS 14 1045604 1,858



 

 

3 96-0020 1 Computer, GW Everex Pentium
PC 133X2, 1GB

KVJ-
55120006

EDS 14 1040949,
01063573

4,028

3 96-0021 1 Computer, GW Everex Pentium
PC 133X2, 1GB

KVJ-
55120002

EDS 14 1040949,
01063573

4,028

3 96-0022 1 Computer, GW Everex Pentium
PC 133X2, 1GB

KVJ-
55120003

EDS 14 1040949,
01063573

4,028

3 96-0023 1 Computer, GW Everex Pentium
PC 133X2, 1GB

KVJ-
55120004

EDS 14 1040949,
01063573

4,028

3 96-0024 1 Computer, GW Everex Pentium
PC 133X2, 1GB

KVJ-
55120005

EDS 14 1040949,
01063573

4,028

3 1 Computer, Office Ultra P5-100
MHZ, 1.2 GB HDD
Upgrade

60064918 Microway 15 435 5,670 1,670

3 1 Computer, Office Ultra P5-100 MHZ 70032617 Microway 19 574 5,700 1,676
3 1 Computer, Office Polywell P5-133

HHZ
Microway 20 601 2,705

3 99 1 Computer, Office Compaq 6500, P
III 500 , 128 MB
RAM, Card 3 Comm

89113CJN40
095

ETS 26/CMC 1134 8,880 2,612

3 99 1 Computer, Office Compaq 6500, P
III 500 , 128 MB
RAM, Card 3 Comm

89113CJN40
100

ETS 26/CMC 1134 8,880 2,612

Monitor, Computer
4 96-0228 1 Monitor, Computer Compaq Monitor,

14"
14" 541AA00CA0

92
EDS 14 1015710 340

4 96-0211 1 Monitor, Computer Compaq Monitor,
15''

Model 444 543BA00FA2
12

EDS 14 1046596 460

4 96-0215 1 Monitor, Computer Compaq Monitor,
15''

Model 444 543BA00FA3
53

EDS 14 1046596 460

4 96-0212 1 Monitor, Computer Compaq Monitor,
15''

Model 444 543BA00FA2
07

EDS 14 1046596 460

4 96-0213 1 Monitor, Computer Compaq Monitor,
15''

Model 444 543BA00FA2
09

EDS 14 1046596 460

4 96-0214 1 Monitor, Computer Compaq Monitor,
15''

Model 444 543BA00FA3
51

EDS 14 1046596 460

4 96-0143 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA00CA0
17

EDS 14 1045604 340

4 96-0144 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA00CA0
40

EDS 14 1045604 340

4 96-0145 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA00CA0
37

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA00CA0
41

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA00CA0
38

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
08

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
15

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
10

EDS 14 1045604 340



 

 

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A1
33

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
39

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
13

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
12

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
09

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
11

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
42

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
54

EDS 14 1045604 340

4 1 Monitor, Computer Compaq Monitor;
14''

14" 550AA000A0
55

EDS 14 1045604 340

4 96-0221 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100942

EDS 14 1061120 581

4 96-0222 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100895

EDS 14 1061120 581

4 96-0223 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100943

EDS 14 1061120 581

4 96-0224 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100884

EDS 14 1061120 581

4 96-0225 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
55100325

EDS 14 1061120 581

4 96-0216 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100902

EDS 14 1061120 581

4 96-0217 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100895

EDS 14 1061120 581

4 96-0218 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100944

EDS 14 1061120 581

4 96-0219 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100981

EDS 14 1061120 581

4 96-0220 1 Monitor, Computer CTX Monitor 17" Model
1765GM

3L4-
60100987

EDS 14 1061120 581

4 2 Color Monitor,
Computer

Ultra 14" color Microway 19 574

4 99 2 Monitor, Computer Monitor,
Computer, 17" ,
Came w/ Compaq

ETS 26/CMC 1134 -

Computer, Server
5 1 Server-CPQ-

PLT1500*16MB*1F*4
.2G

SYS-CPQ-
PLT1500*16MB*1F*
4.2G

3544HNF560
01

EDS 14 1015710 9,285

5 1 Serv. BASE-CPQ-
STOR SYS 1/RPS

EDS 14 1015710 2,044

5 1 Serv. DRIVE-CPQ-
FASTWIDE*RNVBL*2.
1

EDS 14 1015710 1,207



 

 

5 1 Serv SYS KIT-CPQ-
PL1500R F/W DUPL

EDS 14 1015710 345

Computer, Network
6 00 1 Patch Panel

48Port
Patch Panel
48Port,
Installation of
Network

MCC5800110
A19E

ABM 34/CMC 296-04-
2000

10,210 3,003

Hubbell Hubbell
Computer, Upgrade

7 00 1 UPG Office
Copmuter to PIII
500

70032617 ABM 34/CMC 309-05-
2000

2,500 735

7 00 1 UPG Office
Copmuter to PIII
500

KVJ-
55120005

ABM 34/CMC 289-04-
2000

2,210 650

7 00 1 UPG Office
Copmuter to PIII
500

KVJ-
55120006

ABM 36/CMC 372-07-
2000

2,450 716

7 00 1 UPG Office
Copmuter to PIII
500

KVJ-
55120002

ABM 36/CMC 372-07-
2000

2,450 716

7 1 UPG Office
Copmuter to PIII
500

60064918 ABM 44/CMC 669-03-
2001

2,265 1,186

7 1 UPG Office
Copmuter to PIII
500

KVJ-
55120003

ABM 44/CMC 678-03-
2001

2,335 1,186

Misc Hardware
8 95-0016 1 Tape Drive, 8mm Exabyte 8mm

8205-ST external
8000158 Egypt

Internat
ional

5 2010 2,700

8 96-0181 1 Digitizing pad Calcomp 12" x
12" digigitizing
tablet

Model
34120

4AS4458632 Computer
Smith

7 0072794-IH 229

8 96-0182 1 Digitizing pad Calcomp 12" x
12" digigitizing
tablet

Model
34120

4AS4458628 Computer
Smith

7 229

8 96-0183 1 Digitizing pad Calcomp 12" x
12" digigitizing
tablet

Model
34120

4AS4458630 Computer
Smith

7 229

8 96-0184 1 Digitizing pad Calcomp 12" x
12" digigitizing
tablet

Model
34120

4AS4458 Computer
Smith

7 229

8 96-0185 1 Digitizing pad Calcomp 12" x
12" digigitizing
tablet

Model
34120

4AS4458631 Computer
Smith

7 229

8 96-0159 1 Sony CD-ROM w/
PCMCIA card

PCMCIA 514122 Dell 8 74842253 533

8 96-0160 1 Sony CD-ROM w/
PCMCIA card

PCMCIA 524431 Dell 8 74842253 533



 

 

8 8 Drive CPQ -
FASTWIDE*RHVBL*2.
1B

EDS 14 9,356

8 4 TD SUP-EXABT-
EX8MM160XL - 5PK

EDS 14 280

8 1 TD SUP-EXABT-
EX8MM160XL - 5PK

EDS 14 102146 70

8 95-0018 1 Tape Drive, 8mm Exabyte 8mm
8505-ST external

8516828 EDS 14 1021468 2,150

8 95-0017 1 Tape Drive, 8mm Exabyte 8mm
8505-ST external

8516829 EDS 14 1021468 2,150

8 1 TAPE-COMEM-
TRAKKER 350*EXT

EDS 14 1046500 235

8 2 MEMORY-H/P-4+
16MB*1 MOD

EDS 14 1003649 1,760

8 1 SVR-H-JET DIRECT
ENE 1/802

EDS 14 1003649 349

8 1 Memory upgrade Memory 64 MB EDS 14 106826 2,560
8 1 Memory Module 15 677
8 4 Memory upgrade 128 MB memory

purchase 4x32meg
Tech
Data

16 1-5195476 1,176

8 4 Memory upgrade 128 MB memory
purchase 8x16meg

NECX

8 Refund from
Origenal Inv.14

EDS 18 (1,469)

8 Spare part for HP
Printer

PTRACC-HP-
LJ5SI/MX DUPLEX

18 413

8 5 JAZ 1GB disk JAZ 1GB disk ,
PC 5PK

Tech
Data

20 1-6215324 430

8 1 LANTASTIC 7 DUAL
D/W

Tech
Data

20 1-6081454 672

8 1 Modam Sportstar
33.6 voice
external W/20
rebate

DataComm 20 200

8 1 Memory for HP
1600CM

4 meg
SIMM

20 112

8 1 Modem 25 286
8 1 US Robotics 25
8 1 Jaz Drive Media 25
8 3 Jaz Cartridge 10/CMC 314
8 1 JAZ 1GB INT 3.5

SUBSYS Drive
JAZ 1GB INT 3.5
SUBSYS Pemov
FSCS12 HD CART

Tech
Data

20 1-6081454 369

8 1 Hard Drive 2.1GB 2.1GB HOT SWAP
Drive

P0207085SG
ROGJ

CPU 14/CMC 42859 934

8 1 Hard Drive 2.1GB 2.1GB HOT SWAP
Drive

P0207085SG
IRY

CPU 14/CMC 42859 934

8 1 Jet Direct Card Jet Direct Card
for HP Printer
5SI

15/CMC 388

8 1 16 MB RAM 16 MB RAM for 15/CMC 110 32



 

 

computer upgrade
8 1 Fax Modam 56K 17/CMC 240 71
8 1 32 MB RAM 17/CMC 370 109
8 Upgrade for Dell

Latitude
Upgrade for Dell
Latitude
9G1d79744 wc

23/CMC 441

8 42 32MB SIMM Modules
upgrade

32MB SIMM
Modules CPQ
Prolinea 575,
590 PC

AMG 25/CMC 127917 2,844

8 8 16MB RAM Modules 16MB RAM Modules
for Dell XPIP75
Laptops

AMG 26/CMC 130236 474

8 99 2 Exapak 160mXL Mag
- EXABYTE

Exapak 160mXL
Mag - EXABYTE,
308405-002

PC
Connecti
on, Inc.

30/CMC 281

8 99 1 Jaz Tape 1GB 3
Pack

PC
Connecti
on, Inc.

30/CMC 270

8 00 1 Fax Modam 56Kv90 ETS 30/CMC 562 650 191
8 00 2 Fax Modam 56Kv90,

PCMCIA
2975-00-
00L

PC
Connecti
on, Inc.

30/CMC 190

8 00 1 Computer,
Notebook, bag

37/CMC 31

8 1 New Tape Drive HP
SureStore

New Tape Drive
HP SureStore 24c
External , 24GB
, Card SCSSI, w
cartridge 125M
24GB

ETS 44/CMC 218 5,775 1,488

UPS
9 96-0014 1 Power UPS 220 volt 400I Electron

ics Land
8 273

9 96-0015 1 Power UPS 220 volt 400I Electron
ics Land

8 273

9 96-0018 1 Power UPS 220 volt 400I Electron
ics Land

8 273

9 96-0019 1 Power UPS 220 volt 400I Electron
ics Land

8 273

9 96-0017 1 Power UPS 220 volt 400I Electron
ics Land

8 273

9 96-0301 1 Power UPS 220 volt 400I Electron
ics Land

8 273

9 1 UPS - APC-SMART
UPS 2200

EDS 14 1046500 1,155

9 32 Power UPS American Power
Conversion UPS

400I EDS 14 1069907 4,576

9 00 1 UPS - APC-SMART
UPS 2200

UPS - APC-SMART
UPS 2200K.V.A
for Server

SMART
2.2KVA

LAMBDA
TECH.

35/CMC 5105 3,475 1,016



 

 

GPS Euipments
10 96-0012 GPS accessories Magellan GPS 12

volt battery
belt

6

10 96-0013 GPS accessories Magellan GPS 12
volt battery
belt

6

10 96-0007 GPS accessories Magellan GPS
Antenna,
Multipath
Resistant

002142 Northeas
t Supply
Corp 7

Vreeland
Ave

6 -

10 96-0008 GPS accessories Magellan GPS
Antenna,
Multipath
Resistant

002076 Northeas
t Supply
Corp 7

Vreeland
Ave

6 -

10 96-0005 GPS receiver Magellan GPS
Receiver

3D 000562 Northeas
t Supply
Corp 7

Vreeland
Ave

6 4,217

10 96-0006 GPS receiver Magellan GPS
Receiver

3D 000597 Northeas
t Supply
Corp 7

Vreeland
Ave

6 4,217

10 96-0010 GPS accessories Magellan GPS
Tripod

Northeas
t Supply
Corp 7

Vreeland
Ave

6 350

10 96-0011 GPS accessories Magellan GPS
Tripod

350

Total TOTAL $255,263



 

 

 
PERIOD COVERED: THROUGH 30 DECEMBER

2000
Computers
Software

Software's List

Name &
I.D.#

Qty Software Title Serial Number Comments/
Passwd

Dealer AID
Invoice

LE US$

95-0002 1 CAD Overlay GSX / DOS 07 OX3B 10234 SoftDesk, 3.5 SoftDesk, INC. 4 1,156 G01
95-0003 1 CAD Overlay GSX / DOS 07 OX3B 10235 SoftDesk, 3.5 SoftDesk, INC. 4 1,156 G02
95-0005 1 CAD Overlay GSX / DOS 07 OX3B 10236 SoftDesk, 3.5 SoftDesk, INC. 4 1,156 G03
95-0008 1 CAD Overlay GSX / DOS 07 OX3B 10237 SoftDesk, 3.5 SoftDesk, INC. 4 1,156 G04
95-0009 1 CAD Overlay GSX / DOS 07 OX3B 10238 SoftDesk, 3.5 SoftDesk, INC. 4 1,156 G05
95-0004 1 AutoCAD for DOS 110-10977857 3.5 DLT Solutions 5 2,219 G01
95-0013 1 AutoCAD for DOS 110-10977852 3.5 DLT Solutions 5 2,219 G02
95-0014 1 AutoCAD for DOS 110-10977862 3.5 DLT Solutions 5 2,219 G03
95-0015 1 AutoCAD for DOS 110-10991356 3.5 DLT Solutions 5 2,219 G04
96-0151 1 AutoCAD for DOS 110-10977847 3.5 DLT Solutions 5 2,219 G05
96-0186 1 Novell Smart Start -

Ver. 4.1 50 User
198424-020 w/ CD CPU Sales &

Service
8 3,153 N00

1 Microsoft Windows 3.11
Arabic, OS Upgrade

R000755774 3.5 MicroWAY 9 182 54 C08

1 Microsoft Windows 3.11
Arabic, OS Upgrade

24495-OEM-
0004316-70694

3.5 MicroWAY 9 182 54 Mansoura

1 Microsoft Windows 3.11
Arabic, OS Upgrade

24495-OEM-
0004316-70693

3.5 MicroWAY 9 182 54 Aswan

1 Microsoft Windows 3.11
Arabic, OS Upgrade

24495-OEM-
0004316-70692

3.5 MicroWAY 9 182 54 Luxor

95-0006 1 AutoCADLT / Windows,
Rel 2

160-10148257 disks/CD in
box

Computersmith 10 334 C54

95-0007 1 AutoCADLT / Windows,
Rel 2

160-10148258 disks/CD in
box

Computersmith 10 334 C53

96-0176 1 AutoCADLT / Windows,
Rel 2 c1

160-10232883 disks/CD in
box

Computersmith 10 334 In Box

96-0177 1 AutoCADLT / Windows,
Rel 2 c1

160-10232884 disks/CD in
box

Computersmith 10 334 In Box

96-0178 1 AutoCADLT / Windows,
Rel 2 c1

160-10232886 disks/CD in
box

Computersmith 10 334 In Box

1 MS Office Arabic
Upgrade w/Media

W/CD MicroWAY 11 2,128 627

96-0154 1 MS Office Arabic
Upgrade license only

MicroWAY 11 1,742 513



 

 

96-0155 1 MS Office Arabic
Upgrade license only

MicroWAY 11 1,742 513

96-0156 1 MS Office Arabic
Upgrade license only

MicroWAY 11 1,742 513

96-0091 1 WordPerfect--License
only

135399714 Licence EDS 14 169

96-0092 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0093 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0094 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0095 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0096 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0097 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0098 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0099 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0100 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0101 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0102 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0103 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0104 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0105 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0106 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0107 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0108 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0109 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0110 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0111 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0112 1 WordPerfect--License
only

132081261 Licence EDS 14 169



 

 

96-0113 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0114 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0115 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0116 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0117 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0118 1 WordPerfect--License
only

132081261 Licence EDS 14 169

96-0026 1 WordPerfect--Retail w/
Manuals

135382488 3.5 EDS 14 220

96-0027 1 WordPerfect--Retail w/
Manuals

132024551 3.5 EDS 14 220

96-0028 1 WordPerfect--Retail w/
Manuals

132024549 3.5 EDS 14 220

96-0029 1 WordPerfect--Retail w/
Manuals

132081261 3.5 EDS 14 220

4 Manulas MS-OFFICE
PRO/WN ACESS*V4

EDS 14 336

95-0011,
96-0031 -
96-0061

32 Microsoft Office
Professional

269-052-050 CD EDS 14 1,024

96-0186 1 Novell Smart Start -
4.1 50USR

CD EDS 14 2,830

1 SW-APC-
PWRCHTE+/NVL*V4.2X*3

EDS 14 58

4 Manual-NOVLL-
MLA/WORDPRFT/W*V6.

EDS 14 68

1 MANUAL-NOVLL-NETWARE
4.1

EDS 14 119

96-0062 1 Procomm Plus / Windows PPWU2110342260 3.5 EDS 14 882
96-0063 1 Procomm Plus / Windows PPWU2110342253 3.5 EDS 14
96-0064 1 Procomm Plus / Windows PPWU2110342254 3.5 EDS 14
96-0065 1 Procomm Plus / Windows PPWU2110342255 3.5 EDS 14
96-0066 1 Procomm Plus / Windows PPWU2110342256 3.5 EDS 14
96-0067 1 Procomm Plus / Windows PPWU2110342259 3.5 EDS 14
96-0068 1 Procomm Plus / Windows PPWU2110342260 3.5 EDS 14

1 Manulas MS-OFFICE
PRO/WN ACESS*V4

EDS 14 84

1 SW-SYM-NORTON-UTIL*V8.
0*3.5

3.5 EDS 14 119

96-0088 1 Corel Draw CD EDS 14 557
32 SW MCAFF-

VIRUSCAN/W*V2.2 *3.5
Win. 3.5 EDS 14 1,280

1 SW MCAFF- DOS 3.5 EDS 14 40



 

 

VIRUSCAN/W*V2.2 *3.5
96-0030 1 SW LOUTS

FREELANCE/WIN*V2.1
Win. CD EDS 14 329

1 SW-PRIMA-SURETRAK
P/M*V1.5*3.5

3.5 EDS 14 252

1 SW-APC-
PWRCHTE+/WIN*V4.2X*3

3.5 EDS 14 36

1 MS office Pro.4.3
English

CD Microway 15 1,756 517

2 Netscape / 2 copies
Version 2

01404-2653092 DN 15 132

1 Netscape Gold 3.0 02581-1006968 DN 15 40
1 WordPerfect--License

only - 6.1 Win
17 980 289

1 Watercad - 25 18 50
1 Watercad - 50 pipe Haestad

Methods, Inc
20 50

1 Watercad - upgrade to
250 pipes

Haestad
Methods, Inc

20 945

1 McAfee, Kit Virusscan
Classic V3.0 Direct K

McAfee 23 1,214

1 Surge 5.2 Upgrade v5 24 230
1 Primavera-Expedition Primavera 4/CMC 2,120
1 Microsoft Office 97

Arabic
17/CMC 875 258

1 Arab Windows 98 17/CMC 380 112
4 MS Office WIN95,NT 97

- Upgrade
3049206 LIC CARD 20/CMC 814

1 Office - upgrade from
PREV VER - WIN95 97

3008764 CD 20/CMC 253

99 2 AutoCAD R14 UPG from
R12

CD DLT Solutions 27/CMC 1,110

99 5 Windows 98 Arabic UPG
Licenses

License ABM 28/CMC 1,750 515

99 9 Office 2000 Standard
English UPG Licenses

License ABM 28/CMC 5,364 1,578

99 3 Office 2000 Standard
Arabic UPG Licenses

License ABM 28/CMC 1,920 565

99 1 Office 2000 Prof.
Arabic UPG Licenses

License ABM 28/CMC 940 276

99 3 Office 2000 Disk Kit -
CD-ROM -Englis,
Arabic, Prof. Arabic

CD ABM 28/CMC 240 71

00 1 Surtrak Project
Manager WIN98,95,NT
3.0

1-57408-08-X CD Corporate
Software Tech.

41/CMC 504

01 1 Manual for WIN 2000 -
main office

43/CMC 334



 

 

01 6 Symantec Norton
AntiVirus2001

CD 47/CMC 750 193

1 Acrobat Ver. 5 Win CD PC Connection 48/CMC 240
1 Claim Digger 2.0 HST Software 49/CMC 249
1 Alchemy Tools 7 464
1 LapLink cabling 7 134
1 Blue Marble GCW-12704 Northeast

Supply Corp 7
Vreeland Ave

295.00

1 Image Alchemy w/
PostScript

1.8 DOS

1 Image Alchemy w/
PostScript Upgrade

1.9 DOS 156.00

Total TOTAL -
$51,40
9.53
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